NOV 15, 2005 02:15 PM NASH
TIP NO B-3877 33321.3.1 2:00PM 1/ 9 002

NOV 15 2005 C201364
FED AID NO BRZ-1101(7) 0.208 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

S. T. WOOTEN CORPORATION DELLINGER, INC. SANFORD CONTRACTORS, INC.

WILSON, NC MONROE, NC SANFORD, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 54400.00 60000.00 54250.00
0002 0029000000-N SP  REINF BRG APPR **#*ksks Lump Sum 14000.00 12000.00 13500.00
(25+80.65)

0003  0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00 1000.00 1000.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 8.00 3200.00 10.00 4000.00 10.00 4000.00
0005 0063000000-N SP GRADING Lump Sum 46000.00 85000.00 81000.00
0006 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 100 TON 14.00 1400.00 25.00 2500.00 25.00 2500.00
0007 0106000000-E 230 BORROW EXCAVATION 8,850 CY 8.00 70800.00 10.00 88500.00 10.00 88500.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 350 CY 10.00 3500.00 10.00 3500.00 10.00 3500.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 25.00 10000.00 12.00 4800.00 12.00 4800.00
0010  0196000000-E 270 SOIL STABILIZATION FABRIC 200 SY 2.00 400.00 3.50 700.00 3.50 700.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 28.00 280.00 30.00 300.00 30.00 300.00
0012 0708000000-E 310 15"BCCSP B 0.064" 88 LF 30.00 2640.00 38.00 3344.00 38.00 3344.00
0013  0806000000-E 310 15"BCCS ELB B 0.064" 4 EA 250.00 1000.00 205.00 820.00 205.00 820.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 16.00 1600.00 25.00 2500.00 25.00 2500.00
0015 1489000000-E 610 ASP CONC BASE CRS B25.0B 440 TON 60.00 26400.00 50.00 22000.00 50.00 22000.00
0016 1525000000-E SP  ASP CONC SURF CRS SF9.5A 350 TON 63.00 22050.00 50.00 17500.00 50.00 17500.00
0017  1560000000-E 620 ASP FOR PLANT MIX PG64-22 42 TON 265.00 11130.00 265.00 11130.00 265.00 11130.00
0018 2000000000-N 806 RIGHT OF WAY MARKERS 4 EA 150.00 600.00 200.00 800.00 200.00 800.00
0019 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 12.00 1344.00 10.00 1120.00 10.00 1120.00
0020 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 30.00 2520.00 37.50 3150.00 37.50 3150.00
0021 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 4.00 2000.00 10.00 5000.00 10.00 5000.00
0022 2055000000-E 815 6"SUBDRNY,T,ORL 15 EA 20.00 300.00 16.00 240.00 16.00 240.00
0023 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 200.00 200.00 220.00 220.00 220.00 220.00
0024 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 4.00 24.00 35.00 210.00 35.00 210.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1800.00 3600.00 1515.00 3030.00 1515.00 3030.00
0026 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 700.00 1400.00 650.00 1300.00 650.00 1300.00
0027 2556000000-E 846 SHOULDER BERM GUTTER 265 LF 27.00 7155.00 20.00 5300.00 20.00 5300.00
0028 3030000000-E 862 STL BM GUARDRAIL 625 LF 12.00 7500.00 14.00 8750.00 14.00 8750.00
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 33.00 165.00 39.00 195.00 39.00 195.00
0030 3215000000-N 862 GRANCHOR TYPE lIl 4 EA 1050.00 4200.00 1290.00 5160.00 1290.00 5160.00
0031 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1600.00 6400.00 1690.00 6760.00 1690.00 6760.00
0032 3649000000-E 876 PLAIN RIP RAP, CLASS B 15 TON 50.00 750.00 50.00 750.00 50.00 750.00
0033 3656000000-E 876 FILTER FABRIC FOR DRAINGE 715 SY 2.00 1430.00 3.50 2502.50 3.50 2502.50
0034 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 2000.00 2000.00 3500.00 3500.00 3500.00 3500.00
0035 4412000000-E SP  WORK ZONE SIGNS (STAT) 349 SF 6.40 2233.60 6.40 2233.60 6.40 2233.60
0036 4412200000-E SP  WORK ZONE SIGNS (BARR) 69 SF 9.10 627.90 9.10 627.90 9.10 627.90
0037 4425000000-N 1125 WARNING FLAG SETS 2 EA 9.50 19.00 9.50 19.00 9.50 19.00
0038 4446100000-E SP  BARRICADES (TYPE Ill) 96 LF 33.78 3242.88 33.78 3242.88 33.78 3242.88
0039 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,800 LF 0.25 2200.00 0.25 2200.00 0.25 2200.00

0040 4900000000-N 1252 PERM RAISED PVYMT MARKERS 30 EA 10.00 300.00 10.00 300.00 10.00 300.00



NOV 15, 2005 02:15 PM
TIP NO B-3877

FED AID NO BRZ-1101(7)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

NASH

33321.3.1

0.208 MI

2:00 PM

NOV 15 2005

2/ 9

002

C201364

S. T. WOOTEN CORPORATION

DELLINGER, INC.

SANFORD CONTRACTORS, INC.

WILSON, NC MONROE, NC SANFORD, NC

0041 6000000000-E 1605 TEMPORARY SILT FENCE 1,500 LF 2.75 4125.00 2.00 3000.00 2.00 3000.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 32.00 4800.00 50.00 7500.00 50.00 7500.00
0043  6009000000-E 1610 EROS CONTRL STONE CL B 180 TON 45.00 8100.00 50.00 9000.00 50.00 9000.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 240 TON 32.00 7680.00 25.00 6000.00 25.00 6000.00
0045 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 1100.00 3300.00 750.00 2250.00 750.00 2250.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 8.00 800.00 7.50 750.00 7.50 750.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 950.00 475.00 750.00 375.00 750.00 375.00
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS 70 LF 25.00 1750.00 30.00 2100.00 30.00 2100.00
0049  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 300.00 600.00 200.00 400.00 200.00 400.00
0050 6029000000-E SP SAFETY FENCE 200 LF 2.50 500.00 2.00 400.00 2.00 400.00
0051 6030000000-E 1630 SILT EXCAVATION 760 CY 8.00 6080.00 5.00 3800.00 5.00 3800.00
0052 6036000000-E 1631 MATTING FOR EROS CONTROL 210 SY 8.50 1785.00 3.50 735.00 3.50 735.00
0053 6038000000-E SP  PERM SOIL REINF MAT 1,250 SY 12.50 15625.00 6.50 8125.00 6.50 8125.00
0054 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 3.00 120.00 10.00 400.00 10.00 400.00
0055 6048000000-E SP  FLOAT TURBIDITY CURTAIN 60 SY 60.00 3600.00 31.50 1890.00 25.00 1500.00
0056 6070000000-N SP SPECIAL STILLING BASINS 8 EA 500.00 4000.00 2.00 16.00 500.00 4000.00
0057 6084000000-E 1660 SEEDING AND MULCHING 3.5 ACR 1988.00 6958.00 1500.00 5250.00 1500.00 5250.00
0058 6087000000-E 1660 MOWING 2 ACR 150.00 300.00 175.00 350.00 175.00 350.00
0059 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 18.00 900.00 16.00 800.00 16.00 800.00
0060 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 775.00 193.75 775.00 193.75
0061 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 8.00 600.00 11.00 825.00 11.00 825.00
0062 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 550.00 1375.00 550.00 1375.00 550.00 1375.00
0063 6114000000-N SP  SPECIALIZED HAND MOWING 25 HR 50.00 125.00 137.50 343.75 55.00 137.50
0064 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 300.00 2400.00 300.00 2400.00
0065 6123000000-E 1670 REFORESTATION 0.25 ACR 1800.00 450.00 2000.00 500.00 2000.00 500.00

STRUCTURE ITEMS
0066 8017000000-N SP  CM&R TEMP ACCESS ****xswssix Lump Sum 16500.00 1.00 51900.00

(25+80.65 -L-)
0067 8035000000-N 402 REMV EXIST STR *#*wwssrss Lump Sum 20000.00 55000.00 34700.00

(25+80.65 -L-)
0068 8105540000-E SP  3-6"DRILLD PIER IN SOIL 778 LF 755.00 58739.00 600.00 46680.00 1152.50 89664.50
0069 8105640000-E SP  3-6"DRILLD PIER NO SOIL 31 LF 2020.00 62620.00 1570.00 48670.00 192.00 5952.00
0070 8111400000-E SP PERM STL CASING FOR 3-6" PIER 488 LF 1.00 48.80 400.00 19520.00 62.30 3040.24
0071 8113000000-N SP  SID INSPECTION 2 EA 500.00 1000.00 1400.00 2800.00 565.00 1130.00
0072 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 500.00 1000.00 2400.00 4800.00 565.00 1130.00
0073 8116000000-E SP CSLTUBES 4752 LF 12.00 5702.40 10.00 4752.00 12.00 5702.40
0074 8119000000-E 412 UNCLASSIFIED STR EXCAV 1,510 CY 5.00 7550.00 12.00 18120.00 10.00 15100.00
0075 8147000000-E 420 REINF CONCRETE DECK SLAB 5,560 SF 37.00 205720.00 30.00 166800.00 31.40 174584.00
0076 8161000000-E 420 GROOVING BRIDGE FLOORS 5134 SF 0.49 2515.66 1.00 5134.00 0.70 3593.80
0077 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 745 CY 1050.00 78225.00 1200.00 89400.00 1180.00 87910.00
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S. T. WOOTEN CORPORATION

DELLINGER, INC.

SANFORD CONTRACTORS, INC.

WILSON, NC MONROE, NC SANFORD, NC
0078 8210000000-N 422 BRG APPR SLAB ***+tsees Lump Sum 35000.00 30000.00 41375.00
(25+80.65 -L-)
0079 8217000000-E 425 REINF STEEL (BRIDGE) 20,872 LB 0.78 16280.16 1.00 20872.00 0.90 18784.80
0080 8238000000-E 425 SPIRAL COL REINF STL BRG 2,947 LB 1.50 4420.50 1.50 4420.50 1.53 4508.91
0081 8259000000-E 430 36" PRESTR CONCRETE GIRDR 702 LF 140.00 98280.00 130.00 91260.00 134.75 94594.50
0082 8364000000-E 450 HP12X53 PILES 260 LF 57.00 14820.00 42.00 10920.00 49.90 12974.00
0083 8503000000-E 460 CONCRETE BARRIER RAIL 355.83 LF 62.50 22239.38 60.00 21349.80 69.50 24730.19
0084 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 691 TON 40.00 27640.00 35.00 24185.00 35.50 24530.50
0085 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 768 SY 2.00 1536.00 2.25 1728.00 2.50 1920.00
0086 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2500.00 5000.00 2200.00
0087  8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 12000.00 8000.00 9525.00
CONTRACT TOTAL TOTAL 1088572.28 TOTAL 1113495.68 TOTAL 1139670.97
ROADWAY ITEMS SUB-TOTAL 394235.38 SUB-TOTAL 434083.38 SUB-TOTAL 430121.13
STRUCTURE ITEMS SUB-TOTAL 694336.90 SUB-TOTAL 679412.30 SUB-TOTAL 709549.84



NOV 15, 2005 02:15 PM
TIP NO

FED AID NO BRZ-1101(7)

B-3877

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

NASH
33321.3.1

0.208 MI

2:00 PM 4/ 9 002

NOV 15 2005 C201364

SMITH-ROWE, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

MOUNT AIRY, NC

CHARLOTTE, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

0001
0002

0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040

0000100000-N
0029000000-N

0050000000-E
0057000000-E
0063000000-N
0080000000-E
0106000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0708000000-E
0806000000-E
1220000000-E
1489000000-E
1525000000-E
1560000000-E
2000000000-N
2022000000-E
2033000000-E
2044000000-E
2055000000-E
2066000000-N
2077000000-E
2286000000-N
2367000000-N
2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3649000000-E
3656000000-E
3659000000-N
4412000000-E
4412200000-E
4425000000-N
4446100000-E
4810000000-E
4900000000-N

800
SP

226
226
SP
SP
230
240
265
270
300
310
310
545
610
SP
620
806
815
815
815
815
815
815
840
840
846
862
862
862
SP
876
876
SP
SP
SP
1125
SP
1205
1252

ROADWAY ITEMS

MOBILIZATION

REINF BRG APPR ***xxsite
(25+80.65)
SUPP CLEARING & GRUBBING

UNDERCUT EXCAVATION
GRADING

CLASS IV SUBGRD STABILIZATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FND CONDIT MATL MINOR STRS
15" BCCSP B 0.064"

15" BCCS ELB B 0.064"
INCIDENTAL STONE BASE

ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX PG64-22
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE

6" SUBDRN Y,T,OR L

CONC PAD SUBDRN OUTLET
6" OUTLET PIPE (SUBDRNS)
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
PREFORMED SCOUR HOLES
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARR)
WARNING FLAG SETS
BARRICADES (TYPE IIl)

PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS

Lump Sum
Lump Sum

1 ACR

400
Lump Sum

cYy

100 TON

8,850
350
400
200

cYy
cYy
cY
sY

10 TON

88
4

LF
EA

100 TON
440 TON
350 TON

42 TON

4
112
84
500
15

EA
cYy
cYy
LF
EA
EA
LF
EA
EA
LF
LF
EA
EA
EA

15 TON

715

349
69

96
8,800
30

SY
EA
SF
SF
EA
LF
LF
EA

58000.00

15400.00

6000.00 6000.00
10.00 4000.00
55000.00

25.00 2500.00
10.00 88500.00
10.00 3500.00
12.00 4800.00
3.50 700.00
30.00 300.00
38.00 3344.00
205.00 820.00
25.00 2500.00
50.00 22000.00
50.00 17500.00
265.00 11130.00
200.00 800.00
10.00 1120.00
37.50 3150.00
10.00 5000.00
16.00 240.00
220.00 220.00
35.00 210.00
1515.00 3030.00
650.00 1300.00
20.00 5300.00
12.00 7500.00
40.00 200.00
1000.00 4000.00
1675.00 6700.00
50.00 750.00
3.50 2502.50
3500.00 3500.00
6.40 2233.60
9.10 627.90
9.50 19.00
33.78 3242.88
0.25 2200.00
10.00 300.00

6000.00
10.00

25.00
10.00
10.00
12.00
3.50
30.00
38.00
205.00
25.00
50.00
50.00
265.00
200.00
10.00
37.50
10.00
16.00
220.00
35.00
1515.00
650.00
20.00
12.00
40.00
1000.00
1675.00
50.00
3.50
3500.00
6.40
9.10
9.50
33.78
0.25
10.00

60000.00
20000.00

6000.00
4000.00
147000.00
2500.00
88500.00
3500.00
4800.00
700.00
300.00
3344.00
820.00
2500.00
22000.00
17500.00
11130.00
800.00
1120.00
3150.00
5000.00
240.00
220.00
210.00
3030.00
1300.00
5300.00
7500.00
200.00
4000.00
6700.00
750.00
2502.50
3500.00
2233.60
627.90
19.00
3242.88
2200.00
300.00

63175.33

31063.48

9733.22 9733.22
15.53 6212.00
70104.00

22.78 2278.00
12.94 114519.00
16.57 5799.50
15.53 6212.00
3.62 724.00
51.77 517.70
34.17 3006.96
310.64 1242.56
25.89 2589.00
62.13 27337.20
65.23 22830.50
274.39 11524.38
155.32 621.28
10.35 1159.20
41.42 3479.28
8.28 4140.00
22.78 341.70
217.44 217.44
23.82 142.92
1656.72 3313.44
569.50 1139.00
26.92 7133.80
14.57 9106.25
40.59 202.95
1342.44 5369.76
1758.70 7034.80
41.42 621.30
3.62 2588.30
776.58 776.58
6.63 2313.87
9.42 649.98
9.84 19.68
34.98 3358.08
0.26 2288.00
10.35 310.50
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REA CONTRACTING, LLC

CHARLOTTE, NC

0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065

0066

0067

0068
0069
0070
0071
0072
0073
0074
0075
0076
0077

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6027000000-N
6029000000-E
6030000000-E
6036000000-E
6038000000-E
6042000000-E
6048000000-E
6070000000-N
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114000000-N
6117000000-N
6123000000-E

8017000000-N

8035000000-N

8105540000-E
8105640000-E
8111400000-E
8113000000-N
8115000000-N
8116000000-E
8119000000-E
8147000000-E
8161000000-E
8182000000-E

1605
1610
1610
1610
1615
1620
1620
1622
1622
SP

1630
1631
SP

1632
SP

SP

1660
1660
1661
1661
1662
1665
SP

1675
1670

SP

402

SP
SP
SP
SP
SP
SP
412
420
420
420

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

FLOAT TURBIDITY CURTAIN
SPECIAL STILLING BASINS
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

STRUCTURE ITEMS

CM&R TEMP ACCESS ***xxxxs
(25+80.65 -L-)

REMV EXIST STR ssxrss
(25+80.65 -L-)

36" DRILLD PIER IN SOIL

36" DRILLD PIER NO SOIL
PERM STL CASING FOR 3-6" PIER
SID INSPECTION

CROSSHOLE SONIC LOGGING
CSL TUBES

UNCLASSIFIED STR EXCAV
REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)

1,500 LF
150 TON
180 TON
240 TON

3 ACR
100 LB
0.5 TON

70 LF

2 EA
200 LF
760 CY
210 SY

1,250 SY

40 LF
60 SY

8 EA
3.5 ACR

2 ACR

50 LB
0.25 TON
75 LB
2.5 TON
25 HR
8 EA
0.25 ACR

Lump Sum
Lump Sum

778 LF
31 LF
48.8 LF
2 EA

2 EA
4752 LF
1,510 CY
5,560 SF
5,134 SF
745 CY

2.00 3000.00
50.00 7500.00
50.00 9000.00
25.00 6000.00

1100.00 3300.00
8.00 800.00
950.00 475.00
30.00 2100.00
200.00 400.00

2.00 400.00

5.00 3800.00

4.00 840.00

8.00 10000.00
10.00 400.00
50.00 3000.00

500.00 4000.00
1988.00 6958.00
150.00 300.00
18.00 900.00
1500.00 375.00
8.00 600.00
550.00 1375.00
50.00 125.00
100.00 800.00
1800.00 450.00
124250.00

67250.00

341.25 26549.25
2640.00 81840.00
338.00 16494.40
1390.00 2780.00
2825.00 5650.00
20.50 9741.60

8.50 12835.00
23.06 128213.60

0.61 3131.74

670.30 49937.35

2.00
50.00
50.00
25.00

750.00
7.50
750.00
30.00
200.00

2.00

5.00

3.50

6.50
10.00
35.00

1000.00
1500.00
175.00
16.00
775.00
11.00
550.00
55.00
300.00
2000.00

700.00
2000.00
100.00
750.00
4000.00
15.00
20.00
20.00
1.00
650.00

3000.00
7500.00
9000.00
6000.00
2250.00
750.00
375.00
2100.00
400.00
400.00
3800.00
735.00
8125.00
400.00
2100.00
8000.00
5250.00
350.00
800.00
193.75
825.00
1375.00
137.50
2400.00
500.00

40000.00

96000.00

54460.00
62000.00
4880.00
1500.00
8000.00
7128.00
30200.00
111200.00
5134.00
48425.00

4.66 6990.00
41.42 6213.00
41.42 7455.60
31.06 7454.40

1138.99 3416.97
8.28 828.00
983.68 491.84
18.64 1304.80
320.99 641.98

6.21 1242.00
13.46 10229.60

4.14 869.40

8.28 10350.00

4.14 165.60
33.13 1987.80

621.27 4970.16
2058.47 7204.65
155.32 310.64
18.64 932.00
1553.16 388.29
8.28 621.00
569.50 1423.75
51.77 129.43
103.55 828.40
1863.84 465.96
23841.06

38593.59

1315.46 102342.79
422.47 13096.57
56.95 2779.16
1847.24 3694.48
4395.48 8790.96
16.62 7897.82
14.93 22544.30
35.92 199715.20
1.06 5442.04
1222.22 91055.39



NOV 15, 2005 02:15 PM
TIP NO

FED AID NO BRZ-1101(7)

B-3877

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

NASH
33321.3.1

0.208 MI

2:00 PM 6/9 002

NOV 15 2005 C201364

SMITH-ROWE, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

MOUNT AIRY, NC

CHARLOTTE, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

0078

0079
0080
0081
0082
0083
0084
0085
0086
0087

8210000000-N

8217000000-E
8238000000-E
8259000000-E
8364000000-E
8503000000-E
8608000000-E
8622000000-E
8657000000-N
8692000000-N

422

425
425
430
450
460
876
876
430
SP

BRG APPR SLAB ***++++*
(25+80.65 -L-)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
36" PRESTR CONCRETE GIRDR
HP12X53 PILES

CONCRETE BARRIER RAIL
PLAIN RIP RAP Il (2-0")

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum 36425.00
20,872 LB 0.93 19410.96
2,947 LB 2.30 6778.10

702 LF 129.00 90558.00

260 LF 45.75 11895.00
355.83 LF 51.20 18218.50
691 TON 39.00 26949.00

768 SY 3.00 2304.00

Lump Sum 2050.00
Lump Sum 10650.00
TOTAL 1170949.38

SUB-TOTAL 417037.88

SUB-TOTAL 753911.50

1.00
2.00
175.00
50.00
50.00
50.00
1.00

TOTAL

SUB-TOTAL
SUB-TOTAL

20000.00

20872.00
5894.00
122850.00
13000.00
17791.50
34550.00
768.00
5000.00
5000.00

1230158.63

515506.13
714652.50

32174.01

0.78 16280.16

1.18 3477.46

134.31 94285.62
54.03 14047.80

37.08 13194.18

48.31 33382.21

6.45 4953.60
5076.73

14729.28

TOTAL 1263506.62
SUB-TOTAL 512112.21
SUB-TOTAL 751394.41



NOV 15, 2005 02:15 PM
TIP NO

FED AID NO BRZ-1101(7)

B-3877

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

NASH
33321.3.1

0.208 MI

2:00 PM

NOV 15 2005

002

C201364

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

0001
0002

0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040

0000100000-N
0029000000-N

0050000000-E
0057000000-E
0063000000-N
0080000000-E
0106000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0708000000-E
0806000000-E
1220000000-E
1489000000-E
1525000000-E
1560000000-E
2000000000-N
2022000000-E
2033000000-E
2044000000-E
2055000000-E
2066000000-N
2077000000-E
2286000000-N
2367000000-N
2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3649000000-E
3656000000-E
3659000000-N
4412000000-E
4412200000-E
4425000000-N
4446100000-E
4810000000-E
4900000000-N

800
SP

226
226
SP
SP
230
240
265
270
300
310
310
545
610
SP
620
806
815
815
815
815
815
815
840
840
846
862
862
862
SP
876
876
SP
SP
SP
1125
SP
1205
1252

ROADWAY ITEMS

MOBILIZATION

REINF BRG APPR ***xxsite
(25+80.65)
SUPP CLEARING & GRUBBING

UNDERCUT EXCAVATION
GRADING

CLASS IV SUBGRD STABILIZATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FND CONDIT MATL MINOR STRS
15" BCCSP B 0.064"

15" BCCS ELB B 0.064"
INCIDENTAL STONE BASE

ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX PG64-22
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE

6" SUBDRN Y,T,OR L

CONC PAD SUBDRN OUTLET
6" OUTLET PIPE (SUBDRNS)
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Il

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
PREFORMED SCOUR HOLES
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARR)
WARNING FLAG SETS
BARRICADES (TYPE Il

PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS

Lump Sum 60000.00
Lump Sum 19075.95
1 ACR 1.00 1.00
400 CY 12.56 5024.00
Lump Sum 171878.05
100 TON 50.00 5000.00
8,850 CY 13.80 122130.00
350 CY 12.56 4396.00
400 CY 26.94 10776.00
200 SY 3.92 784.00
10 TON 100.00 1000.00
88 LF 30.71 2702.48

4 EA 189.40 757.60
100 TON 40.72 4072.00
440 TON 60.00 26400.00
350 TON 63.00 22050.00
42 TON 265.00 11130.00

4 EA 140.00 560.00
112 CY 15.00 1680.00
84 CY 60.00 5040.00
500 LF 11.77 5885.00
15 EA 78.48 1177.20

1 EA 1828.71 1828.71

6 LF 100.00 600.00

2 EA 2000.00 4000.00

2 EA 500.00 1000.00
265 LF 20.00 5300.00
625 LF 12.00 7500.00
5 EA 40.00 200.00

4 EA 1000.00 4000.00

4 EA 1675.00 6700.00

15 TON 32.73 490.95
715 SY 3.92 2802.80

1 EA 2000.00 2000.00
349 SF 6.40 2233.60
69 SF 9.10 627.90

2 EA 9.50 19.00

96 LF 33.78 3242.88
8,800 LF 0.25 2200.00
30 EA 10.00 300.00



NOV 15, 2005 02:15 PM
TIP NO B-3877

FED AID NO BRZ-1101(7)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

NASH

33321.3.1

0.208 MI

2:00 PM

NOV 15 2005

002

C201364

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

0041  6000000000-E 1605 TEMPORARY SILT FENCE

0042 6006000000-E 1610 EROS CONTRL STONE CL A
0043 6009000000-E 1610 EROS CONTRL STONE CL B
0044 6012000000-E 1610 SEDIMENT CONTROL STONE
0045 6015000000-E 1615 TEMPORARY MULCHING

0046 6018000000-E 1620 SEED FOR TEMP SEEDING
0047 6021000000-E 1620 FERT FOR TEMP SEEDING
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0049 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS
0050 6029000000-E SP SAFETY FENCE

0051 6030000000-E 1630 SILT EXCAVATION

0052 6036000000-E 1631 MATTING FOR EROS CONTROL
0053 6038000000-E SP  PERM SOIL REINF MAT

0054 6042000000-E 1632 1/4" HARDWARE CLOTH

0055 6048000000-E SP FLOAT TURBIDITY CURTAIN
0056 6070000000-N SP SPECIAL STILLING BASINS
0057 6084000000-E 1660 SEEDING AND MULCHING

0058 6087000000-E 1660 MOWING

0059 6090000000-E 1661 SEED FOR REPAIR SEEDING
0060 6093000000-E 1661 FERT FOR REPAIR SEEDING
0061 6096000000-E 1662 SEED FOR SUPP SEEDING
0062 6108000000-E 1665 FERTILIZER TOPDRESSING
0063 6114000000-N SP SPECIALIZED HAND MOWING
0064 6117000000-N 1675 RESPONSE FOR EROS CONTROL
0065 6123000000-E 1670 REFORESTATION

STRUCTURE ITEMS

0066 8017000000-N SP  CM&R TEMP ACCESS ***xsix
(25+80.65 -L-)

0067 8035000000-N 402 REMV EXIST STR **sserss
(25+80.65 -L-)

0068 8105540000-E SP  3-6"DRILLD PIER IN SOIL

0069 8105640000-E SP  3-6"DRILLD PIER NO SOIL

0070 8111400000-E SP PERM STL CASING FOR 3-6" PIER

0071 8113000000-N SP  SID INSPECTION

0072 8115000000-N SP  CROSSHOLE SONIC LOGGING

0073 8116000000-E SP  CSL TUBES

0074  8119000000-E 412 UNCLASSIFIED STR EXCAV

0075 8147000000-E 420 REINF CONCRETE DECK SLAB

0076 8161000000-E 420 GROOVING BRIDGE FLOORS

0077 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

1,500 LF 2.18
150 TON 40.00
180 TON 40.00
240 TON 40.00

3 ACR 1100.00
100 LB 8.00
0.5 TON 950.00

70 LF 30.00

2 EA 400.00
200 LF 1.99
760 CY 12.56
210 SY 4.00

1,250 SY 8.00

40 LF 4.00
60 SY 31.50

8 EA 800.00
3.5 ACR 1988.00

2 ACR 150.00

50 LB 18.00

0.25 TON 1500.00

75 LB 8.00

2.5 TON 550.00

25 HR 50.00

8 EA 100.00

0.25 ACR 1800.00
Lump Sum
Lump Sum

778 LF 413.42

31 LF 1615.95

48.8 LF 426.70

2 EA 1265.82

2 EA 2531.65

4752 LF 10.12

1,510 CY 9.34

5,560 SF 28.46

5134 SF 0.77
745 CY 721.34

3270.00
6000.00
7200.00
9600.00
3300.00
800.00
475.00
2100.00
800.00
398.00
9545.60
840.00
10000.00
160.00
1890.00
6400.00
6958.00
300.00
900.00
375.00
600.00
1375.00
125.00
800.00
450.00

125000.00

32164.08
50094.45
20822.96
2531.64
5063.30
4809.02
14103.40
158237.60
3953.18
53739.83



NOV 15, 2005 02:15 PM
TIP NO B-3877

FED AID NO BRZ-1101(7)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER TURKEY CREEK AND APPROACHES ON SR-1101.

NASH

33321.3.1

0.208 MI

2:00 PM

NOV 15 2005

002

C201364

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

0078 8210000000-N 422 BRG APPR SLAB ***++seens
(25+80.65 -L-)

0079 8217000000-E 425 REINF STEEL (BRIDGE)

0080 8238000000-E 425 SPIRAL COL REINF STL BRG

0081 8259000000-E 430 36" PRESTR CONCRETE GIRDR

0082 8364000000-E 450 HP12X53 PILES

0083 8503000000-E 460 CONCRETE BARRIER RAIL

0084 8608000000-E 876 PLAIN RIP RAP Il (2'-0")

0085 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0086 8657000000-N 430 ELASTOMERIC BEARINGS

0087 8692000000-N SP EVAZOTE JOINT SEALS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

S. T. WOOTEN CORPORATION
DELLINGER, INC.

SANFORD CONTRACTORS, INC.
SMITH-ROWE, INC.

LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.

REA CONTRACTING, LLC
CAROLINA BRIDGE CO., INC.

Lump Sum

20,872
2,947

702

260
355.83

691

768

Lump Sum
Lump Sum

NOoO g~ ON =

LB
LB
LF
LF
LF
TON
SY

1.1
2.32
167.12
40.73
79.19
37.97
4.04

TOTAL

SUB-TOTAL
SUB-TOTAL

34418.31

23167.92
6837.04
117318.24
10589.80
28178.18
26237.27
3102.72
3659.59
9493.04

1334748.29

601226.72
733521.57

CONTRACT TOTAL

1088572.28
1113495.68
1139670.97
1170949.38
1230158.63
1263506.62
1334748.29



NOV 15, 2005 02:15 PM
TIP NO

FED AID NO BRZ-1128(5)

B-4040

GRADING, DRAINAGE, PAVING, & CULVERT.
BRIDGE #251 OVER A CREEK AND APPROACHES ON SR-1128.

BURKE
33406.3.1

0.131 MI

2:00 PM 117 003

NOV 15 2005 C201291

MOUNTAIN CREEK CONTRACTORS

CLARK LEDBETTER GRADING &

APPLE TUCK & ASSOCIATES, INC.

LLC HAULING, INC.
CATAWBA, NC SHELBY, NC RUTHERFORDTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 16000.00 30000.00 20000.00
0002 0043000000-N 226 GRADING Lump Sum 30000.00 40000.00 35000.00
0003  0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1000.00 1000.00 100.00 100.00 1.00 1.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 10.00 1000.00 5.00 500.00 5.00 500.00
0005 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 500 TON 15.00 7500.00 5.00 2500.00 20.00 10000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 85 CY 20.00 1700.00 6.00 510.00 10.00 850.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 25.00 12500.00 9.00 4500.00 10.00 5000.00
0008 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 2.00 1000.00 2.00 1000.00 3.00 1500.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 3 TON 50.00 150.00 20.00 60.00 25.00 75.00
0010 0343000000-E 310 15" SIDE DRAIN PIPE 24 LF 30.00 720.00 30.00 720.00 25.00 600.00
0011  0995000000-E 340 PIPE REMOVAL 20 LF 10.00 200.00 6.00 120.00 10.00 200.00
0012 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 25.00 1250.00 20.00 1000.00 20.00 1000.00
0013  1489000000-E 610 ASP CONC BASE CRS B25.0B 380 TON 55.00 20900.00 55.00 20900.00 50.00 19000.00
0014 1525000000-E SP  ASP CONC SURF CRS SF9.5A 240 TON 65.00 15600.00 62.00 14880.00 60.00 14400.00
0015 1560000000-E 620 ASP FOR PLANT MIX PG64-22 32 TON 325.00 10400.00 325.00 10400.00 310.00 9920.00
0016 2000000000-N 806 RIGHT OF WAY MARKERS 13 EA 200.00 2600.00 200.00 2600.00 150.00 1950.00
0017 2022000000-E 815 SUBDRAIN EXCAVATION 225 CY 8.00 1800.00 5.00 1125.00 3.00 675.00
0018 2033000000-E 815 SUBDRAIN FINE AGGREGATE 170 CY 30.00 5100.00 15.00 2550.00 20.00 3400.00
0019  2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 3.00 3000.00 2.00 2000.00 3.00 3000.00
0020 2055000000-E 815 6"SUBDRN Y,T,ORL 10 EA 1.00 10.00 5.00 50.00 10.00 100.00
0021 2066000000-N 815 CONC PAD SUBDRN OUTLET 2 EA 200.00 400.00 150.00 300.00 150.00 300.00
0022 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 12 LF 25.00 300.00 5.00 60.00 10.00 120.00
0023 3030000000-E 862 STL BM GUARDRAIL 350 LF 15.25 5337.50 15.00 5250.00 15.25 5337.50
0024 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 34.00 170.00 40.00 200.00 34.00 170.00
0025 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1850.00 7400.00 1700.00 6800.00
0026 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 300 LF 5.00 1500.00 9.00 2700.00 6.00 1800.00
THREE STRAND FENCE RESET
0027 3635000000-E 876 PLAIN RIP RAP, CLASS || 25 TON 75.00 1875.00 40.00 1000.00 35.00 875.00
0028 3649000000-E 876 PLAIN RIP RAP, CLASS B 6 TON 75.00 450.00 50.00 300.00 35.00 210.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 775 SY 5.00 3875.00 2.00 1550.00 3.00 2325.00
0030 4412000000-E SP  WORK ZONE SIGNS (STAT) 203 SF 6.60 1339.80 8.00 1624.00 10.00 2030.00
0031 4412100000-E SP WORK ZONE SIGNS (PORT) 42 SF 9.15 384.30 6.25 262.50 10.00 420.00
0032 4412200000-E SP  WORK ZONE SIGNS (BARR) 77 SF 9.10 700.70 6.25 481.25 10.00 770.00
0033  4435000000-N 1135 CONES 20 EA 25.00 500.00 12.00 240.00 30.00 600.00
0034 4446100000-E SP BARRICADES (TYPE IIl) 96 LF 33.78 3242.88 50.00 4800.00 40.00 3840.00
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5600 LF 0.75 4200.00 0.60 3360.00 0.25 1400.00
0036 5300000000-E 1505 F\;\:;D CONDIT MAT CL ******* 30 TON 30.00 900.00 20.00 600.00 25.00 750.00
0037 5306000000-E SP R}EI;DDING MATL, CL **+#sxxx 30 TON 30.00 900.00 20.00 600.00 25.00 750.00
0038 5366000000-E 1510 8" DI WATER PIPE PC 350 200 LF 40.00 8000.00 25.00 5000.00 30.00 6000.00
0039 5480000000-E 1510 DI H20 FITTINGS 2504 MIN 550 LB 6.00 3300.00 5.00 2750.00 10.00 5500.00



NOV 15, 2005 02:15 PM

TIP NO

FED AID NO BRZ-1128(5)

B-4040

GRADING, DRAINAGE, PAVING, & CULVERT.
BRIDGE #251 OVER A CREEK AND APPROACHES ON SR-1128.

BURKE
33406.3.1

0.131 MI

2:00 PM 217 003

NOV 15 2005 C201291

MOUNTAIN CREEK CONTRACTORS

CLARK LEDBETTER GRADING &

APPLE TUCK & ASSOCIATES, INC.

LLC HAULING, INC.
CATAWBA, NC SHELBY, NC RUTHERFORDTON, NC
0040 5888000000-E SP  GENERIC UTILITY ITEM (LF) 80 LF 55.00 4400.00 150.00 12000.00 100.00 8000.00
8" DI RIVER CROSSING WATER PIPE, PC 350
0041 6000000000-E 1605 TEMPORARY SILT FENCE 370 LF 3.00 1110.00 3.00 1110.00 5.00 1850.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 30.00 4500.00 35.00 5250.00 35.00 5250.00
0043  6009000000-E 1610 EROS CONTRL STONE CL B 110 TON 45.00 4950.00 35.00 3850.00 35.00 3850.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 165 TON 45.00 7425.00 20.00 3300.00 30.00 4950.00
0045 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 500.00 1000.00 500.00 1000.00 500.00 1000.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00 5.00 500.00 5.00 500.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 1000.00 500.00 1000.00 500.00 1000.00 500.00
0048 6029000000-E SP SAFETY FENCE 250 LF 5.00 1250.00 4.00 1000.00 5.00 1250.00
0049  6030000000-E 1630 SILT EXCAVATION 330 CY 5.00 1650.00 6.00 1980.00 3.00 990.00
0050 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 3.00 6000.00 3.00 6000.00 3.00 6000.00
0051 6070000000-N SP  SPECIAL STILLING BASINS 6 EA 200.00 1200.00 300.00 1800.00 250.00 1500.00
0052 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2000.00 4000.00 2500.00 5000.00 2000.00 4000.00
0053 6087000000-E 1660 MOWING 1.5 ACR 100.00 150.00 100.00 150.00 60.00 90.00
0054 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 1.00 50.00 1.00 50.00
0055 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1000.00 250.00 1000.00 250.00
0056 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.00 50.00 1.00 50.00 1.00 50.00
0057 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 500.00 750.00 500.00 750.00 500.00 750.00
0058 6111000000-E SP  IMPERVIOUS DIKE 70 LF 50.00 3500.00 40.00 2800.00 50.00 3500.00
0059 6114000000-N SP  SPECIALIZED HAND MOWING 15 HR 50.00 75.00 50.00 75.00 50.00 75.00
0060 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 1.00 8.00 1.00 8.00
0061 6120000000-E SP  CULVERT DIVERSION CHANNEL 64 CY 40.00 2560.00 30.00 1920.00 50.00 3200.00
CULVERT ITEMS
0062 8035000000-N 402 (Fﬁmgq %)éISLT)STR Lump Sum 10000.00 5000.00 10000.00
+ -
0063 8126000000-N 414 8L11L\6/1E§)Cﬁ\/)@****“****** Lump Sum 18000.00 5000.00 30000.00
+ -
0064 8133000000-E 414 FND CONDIT MAT, BOX CULV 105 TON 50.00 5250.00 20.00 2100.00 35.00 3675.00
0065 8196000000-E 420 CLASS A CONCRETE (CULV) 166.3 CY 320.00 53216.00 600.00 99780.00 490.00 81487.00
0066 8245000000-E 425 REINF STEEL (CULVERT) 30,119 LB 0.85 25601.15 0.90 27107.10 1.00 30119.00
CONTRACT TOTAL TOTAL 334550.33 TOTAL 362322.85 TOTAL 370062.50
ROADWAY ITEMS SUB-TOTAL 222483.18 SUB-TOTAL 223335.75 SUB-TOTAL 214781.50
CULVERT ITEMS SUB-TOTAL 112067.15 SUB-TOTAL 138987.10 SUB-TOTAL 155281.00



NOV 15, 2005 02:15 PM
TIP NO

FED AID NO BRZ-1128(5)

B-4040

GRADING, DRAINAGE, PAVING, & CULVERT.
BRIDGE #251 OVER A CREEK AND APPROACHES ON SR-1128.

BURKE
33406.3.1

0.131 MI

2:00 PM 3/7 003

NOV 15 2005 C201291

MILLER STRUCTURES, INC.

R.E. BURNS & SONS CO., INC.

DANE CONSTRUCTION, INC.

MARION, NC STATESVILLE, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 15000.00 20000.00 21250.00
0002 0043000000-N 226 GRADING Lump Sum 45000.00 50000.00 95000.00
0003  0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 500.00 500.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 10.00 1000.00 9.00 900.00 20.00 2000.00
0005 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 500 TON 30.00 15000.00 9.00 4500.00 10.00 5000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 85 CY 10.00 850.00 10.00 850.00 50.00 4250.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 25.00 12500.00 16.00 8000.00 10.00 5000.00
0008 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 6.00 3000.00 2.00 1000.00 3.00 1500.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 3 TON 45.00 135.00 25.00 75.00 50.00 150.00
0010 0343000000-E 310 15" SIDE DRAIN PIPE 24 LF 24.00 576.00 45.00 1080.00 35.00 840.00
0011  0995000000-E 340 PIPE REMOVAL 20 LF 10.00 200.00 25.00 500.00 20.00 400.00
0012 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 30.00 1500.00 30.00 1500.00 35.00 1750.00
0013  1489000000-E 610 ASP CONC BASE CRS B25.0B 380 TON 51.00 19380.00 54.00 20520.00 49.00 18620.00
0014 1525000000-E SP  ASP CONC SURF CRS SF9.5A 240 TON 60.00 14400.00 63.00 15120.00 58.00 13920.00
0015 1560000000-E 620 ASP FOR PLANT MIX PG64-22 32 TON 306.00 9792.00 306.00 9792.00 306.00 9792.00
0016 2000000000-N 806 RIGHT OF WAY MARKERS 13 EA 200.00 2600.00 128.00 1664.00 128.00 1664.00
0017 2022000000-E 815 SUBDRAIN EXCAVATION 225 CY 10.00 2250.00 5.00 1125.00 5.00 1125.00
0018 2033000000-E 815 SUBDRAIN FINE AGGREGATE 170 CY 30.00 5100.00 30.00 5100.00 10.00 1700.00
0019  2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 3.50 3500.00 3.00 3000.00 2.00 2000.00
0020 2055000000-E 815 6"SUBDRN Y,T,ORL 10 EA 15.00 150.00 30.00 300.00 50.00 500.00
0021 2066000000-N 815 CONC PAD SUBDRN OUTLET 2 EA 200.00 400.00 50.00 100.00 200.00 400.00
0022 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 12 LF 10.00 120.00 10.00 120.00 10.00 120.00
0023 3030000000-E 862 STL BM GUARDRAIL 350 LF 15.25 5337.50 15.25 5337.50 16.50 5775.00
0024 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 34.00 170.00 34.00 170.00 39.00 195.00
0025 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1700.00 6800.00 1650.00 6600.00
0026 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 300 LF 5.00 1500.00 5.00 1500.00 9.00 2700.00
THREE STRAND FENCE RESET
0027 3635000000-E 876 PLAIN RIP RAP, CLASS || 25 TON 48.00 1200.00 50.00 1250.00 75.00 1875.00
0028 3649000000-E 876 PLAIN RIP RAP, CLASS B 6 TON 40.00 240.00 75.00 450.00 50.00 300.00
0029 3656000000-E 876 FILTER FABRIC FOR DRAINGE 775 SY 6.50 5037.50 2.00 1550.00 3.00 2325.00
0030 4412000000-E SP  WORK ZONE SIGNS (STAT) 203 SF 7.50 1522.50 10.00 2030.00 10.00 2030.00
0031 4412100000-E SP WORK ZONE SIGNS (PORT) 42 SF 10.00 420.00 30.00 1260.00 10.00 420.00
0032 4412200000-E SP  WORK ZONE SIGNS (BARR) 77 SF 10.00 770.00 10.00 770.00 10.00 770.00
0033  4435000000-N 1135 CONES 20 EA 25.00 500.00 20.00 400.00 17.25 345.00
0034 4446100000-E SP BARRICADES (TYPE IIl) 96 LF 35.00 3360.00 40.00 3840.00 40.00 3840.00
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5600 LF 0.25 1400.00 0.22 1232.00 0.22 1232.00
0036 5300000000-E 1505 F\;\:;D CONDIT MAT CL ******* 30 TON 47.00 1410.00 30.00 900.00 30.00 900.00
0037 5306000000-E SP R}EI;DDING MATL, CL **+#sxxx 30 TON 47.00 1410.00 30.00 900.00 30.00 900.00
0038 5366000000-E 1510 8" DI WATER PIPE PC 350 200 LF 61.00 12200.00 30.00 6000.00 83.00 16600.00
0039 5480000000-E 1510 DI H20 FITTINGS 2504 MIN 550 LB 5.00 2750.00 6.00 3300.00 5.00 2750.00
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MILLER STRUCTURES, INC.

R.E. BURNS & SONS CO., INC.

DANE CONSTRUCTION, INC.

MARION, NC STATESVILLE, NC MOORESVILLE, NC
0040 5888000000-E SP  GENERIC UTILITY ITEM (LF) 80 LF 151.00 12080.00 75.00 6000.00 112.00 8960.00
8" DI RIVER CROSSING WATER PIPE, PC 350
0041 6000000000-E 1605 TEMPORARY SILT FENCE 370 LF 6.00 2220.00 3.00 1110.00 5.00 1850.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 40.00 6000.00 35.00 5250.00 15.00 2250.00
0043  6009000000-E 1610 EROS CONTRL STONE CL B 110 TON 40.00 4400.00 35.00 3850.00 18.00 1980.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 165 TON 40.00 6600.00 32.00 5280.00 15.00 2475.00
0045 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 1000.00 2000.00 500.00 1000.00 500.00 1000.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 8.00 800.00 5.00 500.00 5.00 500.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 2500.00 1250.00 1000.00 500.00 1000.00 500.00
0048 6029000000-E SP SAFETY FENCE 250 LF 6.00 1500.00 2.50 625.00 2.10 525.00
0049  6030000000-E 1630 SILT EXCAVATION 330 CY 5.00 1650.00 5.00 1650.00 10.00 3300.00
0050 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.95 3900.00 3.00 6000.00 3.00 6000.00
0051 6070000000-N SP  SPECIAL STILLING BASINS 6 EA 750.00 4500.00 200.00 1200.00 550.00 3300.00
0052 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2200.00 4400.00 2000.00 4000.00 2000.00 4000.00
0053 6087000000-E 1660 MOWING 1.5 ACR 300.00 450.00 50.00 75.00 100.00 150.00
0054 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 12.00 600.00 1.00 50.00 1.00 50.00
0055 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 4000.00 1000.00 1000.00 250.00 1000.00 250.00
0056 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 6.00 300.00 1.00 50.00 1.00 50.00
0057 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 700.00 1050.00 500.00 750.00 500.00 750.00
0058 6111000000-E SP  IMPERVIOUS DIKE 70 LF 55.00 3850.00 35.00 2450.00 1.00 70.00
0059 6114000000-N SP  SPECIALIZED HAND MOWING 15 HR 75.00 112.50 50.00 75.00 50.00 75.00
0060 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 350.00 2800.00 1.00 8.00 1.00 8.00
0061 6120000000-E SP  CULVERT DIVERSION CHANNEL 64 CY 75.00 4800.00 40.00 2560.00 25.00 1600.00
CULVERT ITEMS
0062 8035000000-N 402 (Fﬁmgq %)éISLT)STR Lump Sum 8000.00 10000.00 15635.00
+ -
0063 8126000000-N 414 8L11L\6/1E§)Cﬁ\/)@****“****** Lump Sum 12000.00 24785.00 15000.00
+ -
0064 8133000000-E 414 FND CONDIT MAT, BOX CULV 105 TON 42.00 4410.00 50.00 5250.00 39.00 4095.00
0065 8196000000-E 420 CLASS A CONCRETE (CULV) 166.3 CY 450.00 74835.00 600.00 99780.00 520.00 86476.00
0066 8245000000-E 425 REINF STEEL (CULVERT) 30,119 LB 0.78 23492.82 1.20 36142.80 0.90 27107.10
CONTRACT TOTAL TOTAL 387481.82 TOTAL 402127.30 TOTAL 424994.10
ROADWAY ITEMS SUB-TOTAL 264744.00 SUB-TOTAL 226169.50 SUB-TOTAL 276681.00
CULVERT ITEMS SUB-TOTAL 122737.82 SUB-TOTAL 175957.80 SUB-TOTAL 148313.10
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0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026

0027
0028
0029
0030
0031
0032
0033
0034
0035
0036

0037

0038
0039

0000100000-N
0043000000-N
0050000000-E
0057000000-E
0080000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0343000000-E
0995000000-E
1220000000-E
1489000000-E
1525000000-E
1560000000-E
2000000000-N
2022000000-E
2033000000-E
2044000000-E
2055000000-E
2066000000-N
2077000000-E
3030000000-E
3150000000-N
3270000000-N
3574000000-E

3635000000-E
3649000000-E
3656000000-E
4412000000-E
4412100000-E
4412200000-E
4435000000-N
4446100000-E
4810000000-E
5300000000-E

5306000000-E

5366000000-E
5480000000-E

ROADWAY ITEMS

800 MOBILIZATION

226 GRADING

226 SUPP CLEARING & GRUBBING
226 UNDERCUT EXCAVATION

SP CLASS IV SUBGRD STABILIZATION
240 DRAINAGE DITCH EXCAVATION
265 SELECT GRANULAR MATERIAL
270 SOIL STABILIZATION FABRIC
300 FND CONDIT MATL MINOR STRS
310 15" SIDE DRAIN PIPE

340 PIPE REMOVAL

545 INCIDENTAL STONE BASE

610 ASP CONC BASE CRS B25.0B
SP ASP CONC SURF CRS SF9.5A
620 ASP FOR PLANT MIX PG64-22
806 RIGHT OF WAY MARKERS

815 SUBDRAIN EXCAVATION

815 SUBDRAIN FINE AGGREGATE
815 6" PERF SUBDRN PIPE

815 6"SUBDRN Y, T,ORL

815 CONC PAD SUBDRN OUTLET
815 6" OUTLET PIPE (SUBDRNS)
862 STL BM GUARDRAIL

862 ADDIT GUARDRAIL POSTS

SP GR ANCHOR TYPE 350

867 GENERIC FENCING ITEM 867 (LF)
THREE STRAND FENCE RESET
876 PLAIN RIP RAP, CLASS Il

876 PLAIN RIP RAP, CLASS B
876 FILTER FABRIC FOR DRAINGE
SP WORK ZONE SIGNS (STAT)
SP  WORK ZONE SIGNS (PORT)
SP WORK ZONE SIGNS (BARR)
1135 CONES

SP  BARRICADES (TYPE Ill)

1205 PAINT PVMT MARKINGS 4"

1505 FND CONDIT MAT CL ***
(V)

SP  BEDDING MATL, CL ********
(V1)

1510 8" DI WATER PIPE PC 350

1510 DI H20 FITTINGS 250# MIN

Lump Sum

Lump Sum
1 ACR 1.00
100 CY 10.00
500 TON 22.00
85 CY 8.00
500 CY 25.00
500 SY 2.00
3 TON 50.00
24 LF 20.00
20 LF 10.00
50 TON 25.00
380 TON 49.00
240 TON 58.00
32 TON 306.00
13 EA 200.00
225 CY 6.00
170 CY 35.00
1,000 LF 2.00
10 EA 10.00
2 EA 250.00
12 LF 10.00
350 LF 14.00
5 EA 55.00
4 EA 1950.00
300 LF 4.00
25 TON 50.00
6 TON 50.00
775 SY 2.00
203 SF 6.25
42 SF 6.25
77 SF 6.25
20 EA 11.40
96 LF 50.00
5,600 LF 0.45
30 TON 40.00
30 TON 40.00
200 LF 40.00
550 LB 10.00

51253.95
60000.00
1.00
1000.00
11000.00
680.00
12500.00
1000.00
150.00
480.00
200.00
1250.00
18620.00
13920.00
9792.00
2600.00
1350.00
5950.00
2000.00
100.00
500.00
120.00
4900.00
275.00
7800.00
1200.00

1250.00
300.00
1550.00
1268.75
262.50
481.25
228.00
4800.00
2520.00
1200.00

1200.00

8000.00
5500.00
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0040

0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061

0062

0063

0064
0065
0066

5888000000-E

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6029000000-E
6030000000-E
6036000000-E
6070000000-N
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114000000-N
6117000000-N
6120000000-E

8035000000-N

8126000000-N

8133000000-E
8196000000-E
8245000000-E

SP

1605
1610
1610
1610
1615
1620
1620
SP

1630
1631
SP

1660
1660
1661
1661
1662
1665
SP

SP

1675
SP

402

414

414
420
425

GENERIC UTILITY ITEM (LF)

8" DI RIVER CROSSING WATER PIPE, PC 350

TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
SPECIAL STILLING BASINS
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL

CULVERT ITEMS

REMV EXIST STR *rssrss
(11+61.50 -L-)

CULV EXCAV @ *+ssssess
(11+61.50 -L-)

FND CONDIT MAT, BOX CULV
CLASS A CONCRETE (CULV)
REINF STEEL (CULVERT)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER

MOUNTAIN CREEK CONTRACTORS LLC
CLARK LEDBETTER GRADING & HAULING, INC.

80 LF 50.00 4000.00
370 LF 3.00 1110.00
150 TON 32.50 4875.00
110 TON 35.00 3850.00
165 TON 27.50 4537.50

2 ACR 450.00 900.00
100 LB 2.50 250.00

0.5 TON 600.00 300.00
250 LF 3.00 750.00
330 CY 6.00 1980.00

2,000 SY 1.60 3200.00
6 EA 500.00 3000.00
2 ACR 1280.00 2560.00

1.5 ACR 39.00 58.50

50 LB 8.00 400.00
0.25 TON 600.00 150.00

50 LB 2.80 140.00
1.5 TON 450.00 675.00

70 LF 100.00 7000.00
1.5 HR 50.00 75.00

8 EA 1.50 12.00

64 CY 50.00 3200.00

Lump Sum 45000.00
Lump Sum 45000.00
105 TON 40.00 4200.00

166.3 CY 635.60 105700.28
30,119 LB 2.25 67767.75
TOTAL 547893.48

SUB-TOTAL 280225.45

SUB-TOTAL 267668.03

CONTRACT TOTAL

334550.33

2 362322.85
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APPLE TUCK & ASSOCIATES, INC.

MILLER STRUCTURES, INC.
R.E. BURNS & SONS CO., INC.
DANE CONSTRUCTION, INC.
H. B. ROWE & CO., INC.

N o o b~ w

370062.50
387481.82
402127.30
424994.10
547893.48
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R.E. BURNS & SONS CO., INC.

MILLER STRUCTURES, INC.

DANE CONSTRUCTION, INC.

STATESVILLE, NC MARION, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 67200.00 30000.00 71250.00
0002 0022000000-E 225 UNCLASSIFIED EXCAVATION 15,300 CY 4.00 61200.00 5.50 84150.00 7.25 110925.00
0003 0029000000-N SP {\;E”\:)FS I(B)(F){)G APPR e Lump Sum 21000.00 16000.00 25000.00
+05.
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 500.00 500.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 2,500 CY 5.00 12500.00 8.00 20000.00 6.25 15625.00
0006 0063000000-N SP GRADING Lump Sum 180000.00 97000.00 145000.00
0007 0080000000-E SP CLASS IV SUBGRD STABILIZATION 3,000 TON 9.00 27000.00 30.00 90000.00 18.00 54000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,475 CY 6.00 8850.00 7.00 10325.00 10.00 14750.00
0009 0141000000-E 240 BERM DITCH CONSTRUCTION 625 LF 1.60 1000.00 4.00 2500.00 6.50 4062.50
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 2,500 CY 10.00 25000.00 32.00 80000.00 19.00 47500.00
0011 0196000000-E 270 SOIL STABILIZATION FABRIC 2,500 SY 2.00 5000.00 4.50 11250.00 2.25 5625.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 28 TON 23.00 644.00 30.00 840.00 40.00 1120.00
0013 0366000000-E 310 15" RC PIPE CULV Il 88 LF 40.00 3520.00 38.00 3344.00 35.00 3080.00
0014 0372000000-E 310 18"RC PIPE CULV IlI 68 LF 50.00 3400.00 45.00 3060.00 35.00 2380.00
0015 0708000000-E 310 15"BCCSP B 0.064" 108 LF 40.00 4320.00 40.00 4320.00 32.00 3456.00
0016 0720000000-E 310 24"BCCSP B 0.064" 56 LF 50.00 2800.00 75.00 4200.00 36.00 2016.00
0017 0806000000-E 310 15"BCCS ELB B 0.064" 6 EA 200.00 1200.00 240.00 1440.00 250.00 1500.00
0018 0808000000-E 310 24"BCCS ELB B 0.064" 2 EA 275.00 550.00 300.00 600.00 350.00 700.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 40 TON 60.00 2400.00 30.00 1200.00 30.00 1200.00
0020 1489000000-E 610 ASP CONC BASE CRS B25.0B 850 TON 55.00 46750.00 51.25 43562.50 50.00 42500.00
0021 1525000000-E SP ASP CONC SURF CRS SF9.5A 743 TON 55.00 40865.00 51.25 38078.75 50.00 37150.00
0022 1560000000-E 620 ASP FORPLANT MIX PG64-22 86 TON 300.00 25800.00 300.00 25800.00 300.00 25800.00
0023 2000000000-N 806 RIGHT OF WAY MARKERS 17 EA 135.00 2295.00 200.00 3400.00 135.00 2295.00
0024 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 3.00 336.00 12.00 1344.00 10.00 1120.00
0025 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 10.00 840.00 30.00 2520.00 20.00 1680.00
0026 2043000000-E 815 4" PERF SUBDRN PIPE 500 LF 1.00 500.00 3.50 1750.00 6.00 3000.00
0027 2054000000-E 815 4" SUBDRN Y, T,ORL 15 EA 15.00 225.00 14.00 210.00 10.00 150.00
0028 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 50.00 50.00 250.00 250.00 350.00 350.00
0029 2076000000-E 815 4" OUTLET PIPE (SUBDRNS) 6 LF 10.00 60.00 5.00 30.00 10.00 60.00
0030 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 1700.00 10200.00 2500.00 15000.00 1750.00 10500.00
0031 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 500.00 1500.00 800.00 2400.00 425.00 1275.00
0032 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 500.00 1500.00 800.00 2400.00 425.00 1275.00
0033 2556000000-E 846 SHOULDER BERM GUTTER 500 LF 21.25 10625.00 39.00 19500.00 21.25 10625.00
0034 2619000000-E 850 4" CONCRETE PAVED DITCH 11 SY 118.00 1298.00 100.00 1100.00 118.00 1298.00
0035 3030000000-E 862 STL BM GUARDRAIL 750 LF 12.00 9000.00 12.00 9000.00 12.00 9000.00
0036 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 33.00 165.00 33.00 165.00 40.00 200.00
0037 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1050.00 4200.00 1050.00 4200.00 1000.00 4000.00
0038 3270000000-N SP GRANCHOR TYPE 350 4 EA 1600.00 6400.00 1600.00 6400.00 1615.00 6460.00
0039 3628000000-E 876 PLAIN RIP RAP, CLASS | 500 TON 35.00 17500.00 40.00 20000.00 33.50 16750.00
0040 3635000000-E 876 PLAIN RIP RAP, CLASS I 60 TON 45.00 2700.00 40.00 2400.00 35.00 2100.00
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R.E. BURNS & SONS CO., INC.

MILLER STRUCTURES, INC.

DANE CONSTRUCTION, INC.

STATESVILLE, NC MARION, NC MOORESVILLE, NC

0041 3649000000-E 876 PLAIN RIP RAP, CLASS B 6 TON 70.00 420.00 40.00 240.00 50.00 300.00
0042 3656000000-E 876 FILTER FABRIC FOR DRAINGE 773 SY 2.00 1546.00 3.00 2319.00 2.25 1739.25
0043  4412000000-E SP  WORK ZONE SIGNS (STAT) 84 SF 9.85 827.40 10.00 840.00 12.00 1008.00
0044 4412100000-E SP WORK ZONE SIGNS (PORT) 96 SF 30.00 2880.00 15.00 1440.00 12.00 1152.00
0045 4412200000-E SP  WORK ZONE SIGNS (BARR) 32 SF 9.10 291.20 10.00 320.00 12.00 384.00
0046 4430000000-N 1130 DRUMS 20 EA 100.00 2000.00 50.00 1000.00 36.00 720.00
0047  4435000000-N 1135 CONES 20 EA 15.00 300.00 25.00 500.00 17.25 345.00
0048 4446100000-E SP  BARRICADES (TYPE IIl) 48 LF 35.00 1680.00 35.00 1680.00 40.00 1920.00
0049  4450000000-N 1150 FLAGGER 320 HR 25.00 8000.00 12.00 3840.00 12.00 3840.00
0050 4810000000-E 1205 PAINT PVMT MARKINGS 4" 16,496 LF 0.22 3629.12 0.25 4124.00 0.22 3629.12
0051 6000000000-E 1605 TEMPORARY SILT FENCE 605 LF 3.00 1815.00 6.00 3630.00 5.00 3025.00
0052 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 35.00 2625.00 42.00 3150.00 33.50 2512.50
0053 6009000000-E 1610 EROS CONTRL STONE CL B 405 TON 33.00 13365.00 32.00 12960.00 33.50 13567.50
0054 6012000000-E 1610 SEDIMENT CONTROL STONE 195 TON 28.00 5460.00 32.00 6240.00 30.00 5850.00
0055 6015000000-E 1615 TEMPORARY MULCHING 4 ACR 600.00 2400.00 1000.00 4000.00 600.00 2400.00
0056 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 5.00 750.00 8.00 1200.00 5.00 750.00
0057 6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 1000.00 750.00 2500.00 1875.00 1000.00 750.00
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS 160 LF 10.00 1600.00 20.00 3200.00 12.00 1920.00
0059 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 4 EA 100.00 400.00 300.00 1200.00 325.00 1300.00
0060 6029000000-E SP SAFETY FENCE 550 LF 3.00 1650.00 6.00 3300.00 2.20 1210.00
0061 6030000000-E 1630 SILT EXCAVATION 550 CY 3.65 2007.50 3.50 1925.00 9.00 4950.00
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 335 SY 2.50 837.50 2.25 753.75 3.00 1005.00
0063 6038000000-E SP  PERM SOIL REINF MAT 945 SY 5.00 4725.00 6.00 5670.00 5.00 4725.00
0064 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 4.00 400.00 10.00 1000.00 4.00 400.00
0065 6070000000-N SP  SPECIAL STILLING BASINS 4 EA 200.00 800.00 750.00 3000.00 350.00 1400.00
0066 6084000000-E 1660 SEEDING AND MULCHING 4.5 ACR 1200.00 5400.00 1995.00 8977.50 1200.00 5400.00
0067 6087000000-E 1660 MOWING 2.5 ACR 100.00 250.00 300.00 750.00 100.00 250.00
0068 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 1.00 50.00 12.00 600.00 1.00 50.00
0069 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 4000.00 1000.00 1000.00 250.00
0070 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 1.00 100.00 6.00 600.00 1.00 100.00
0071 6108000000-E 1665 FERTILIZER TOPDRESSING 3.25 TON 500.00 1625.00 700.00 2275.00 500.00 1625.00
0072 6114000000-N SP  SPECIALIZED HAND MOWING 25 HR 50.00 125.00 75.00 187.50 50.00 125.00
0073 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 350.00 2800.00 1.00 8.00
0074 6123000000-E 1670 REFORESTATION 0.62 ACR 2000.00 1240.00 1500.00 930.00 2000.00 1240.00

STRUCTURE ITEMS
0075 8017000000-N SP  CM&R TEMP ACCESS *****+wsxx Lump Sum 25000.00 25000.00 25160.00

(17+05.00 -L-)
0076 8035000000-N 402 REMV EXIST STR **ewsxs Lump Sum 7000.00 24000.00 24000.00

(17+05.00-L-)
0077 8105540000-E SP  3-6"DRILLD PIER IN SOIL 36 LF 590.00 21240.00 710.00 25560.00 740.00 26640.00
0078 8105640000-E SP  3-6"DRILLD PIER NO SOIL 20 LF 3160.00 63200.00 2520.00 50400.00 3400.00 68000.00



NOV 15, 2005 02:15 PM
TIP NO B-4044

FED AID NO BRZ-1515(5)
GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

BURKE

33410.3.1

0.334 MI

2:00 PM 3/9 004

NOV 15 2005 C201366

R.E. BURNS & SONS CO., INC.

MILLER STRUCTURES, INC.

DANE CONSTRUCTION, INC.

STATESVILLE, NC MARION, NC MOORESVILLE, NC
0079 8113000000-N SP  SID INSPECTION 1 EA 500.00 500.00 500.00 500.00 500.00 500.00
0080 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 1815.00 3630.00 4000.00 8000.00 1815.00 3630.00
0081 8116000000-E SP CSLTUBES 264 LF 8.00 2112.00 14.00 3696.00 14.75 3894.00
0082 8147000000-E 420 REINF CONCRETE DECK SLAB 6,449.5 SF 28.00 180586.00 24.50 158012.75 26.50 170911.75
0083 8161000000-E 420 GROOVING BRIDGE FLOORS 6,120 SF 0.60 3672.00 0.58 3549.60 0.60 3672.00
0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1054 CY 705.00 74307.00 450.00 47430.00 780.00 82212.00
0085 8210000000-N 422 BRG APPR SLAB ***+tswes Lump Sum 25000.00 22000.00 23750.00
(17+05.00-L-)
0086 8217000000-E 425 REINF STEEL (BRIDGE) 22,110 LB 1.15 25426.50 1.00 22110.00 0.85 18793.50
0087 8238000000-E 425 SPIRAL COL REINF STL BRG 2,826 LB 2.40 6782.40 1.45 4097.70 1.50 4239.00
0088 8265000000-E 430 54" PRESTR CONCRETE GIRDR 702.33 LF 188.00 132038.04 172.10 120870.99 183.00 128526.39
0089 8364000000-E 450 HP12X53 PILES 450 LF 55.00 24750.00 33.50 15075.00 48.50 21825.00
0090 8503000000-E 460 CONCRETE BARRIER RAIL 355.83 LF 55.00 19570.65 40.00 14233.20 48.00 17079.84
0091 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 944 TON 35.00 33040.00 40.00 37760.00 35.00 33040.00
0092 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 1,050 SY 2.00 2100.00 6.00 6300.00 2.75 2887.50
0093 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5300.00 5800.00 4000.00
0094 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 10000.00 6650.00 7200.00
CONTRACT TOTAL TOTAL 1345855.31 TOTAL 1348811.24 TOTAL 1426688.85
ROADWAY ITEMS SUB-TOTAL 680600.72 SUB-TOTAL 747766.00 SUB-TOTAL 756727.87
STRUCTURE ITEMS SUB-TOTAL 665254.59 SUB-TOTAL 601045.24 SUB-TOTAL 669960.98



NOV 15, 2005 02:15 PM
TIP NO B-4044

FED AID NO BRZ-1515(5)
GRADING, DRAINAGE, PAVING, & STRUCTURE.
BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

BURKE
33410.3.1

0.334 MI

2:00 PM 4/ 9 004

NOV 15 2005 C201366

TAYLOR & MURPHY
CONSTRUCTION

ASHEVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002  0022000000-E 225 UNCLASSIFIED EXCAVATION

0003 0029000000-N SP  REINF BRG APPR **r+x
(17+05.00)

0004 0050000000-E 226 SUPP CLEARING & GRUBBING

0005 0057000000-E 226 UNDERCUT EXCAVATION

0006  0063000000-N SP  GRADING

0007 ~ 0080000000-E SP  CLASS IV SUBGRD STABILIZATION

0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240 BERM DITCH CONSTRUGTION

0010  0195000000-E 265 SELECT GRANULAR MATERIAL

0011 0196000000-E 270 SOIL STABILIZATION FABRIC

0012  0318000000-E 300 FND CONDIT MATL MINOR STRS

0013 0366000000-E 310 15" RC PIPE CULV Il

0014 0372000000-E 310 18"RC PIPE CULV Il

0015 0708000000-E 310 15"BCCSP B 0.064"

0016  0720000000-E 310 24"BCCSP B 0.064"

0017  0806000000-E 310 15"BCCS ELB B 0.064"

0018 0808000000-E 310 24"BCCS ELB B 0.064"

0019 1220000000-E 545 INCIDENTAL STONE BASE

0020 1489000000-E 610 ASP CONC BASE CRS B25.0B

0021  1525000000-E SP  ASP CONC SURF CRS SF9.5A

0022  1560000000-E 620 ASP FOR PLANT MIX PG64-22

0023 2000000000-N 806 RIGHT OF WAY MARKERS

0024  2022000000-E 815 SUBDRAIN EXCAVATION

0025 2033000000-E 815 SUBDRAIN FINE AGGREGATE

0026 2043000000-E 815 4"PERF SUBDRN PIPE

0027  2054000000-E 815 4" SUBDRNY,T,ORL

0028 2066000000-N 815 CONC PAD SUBDRN OUTLET

0029 2076000000-E 815 4" OUTLET PIPE (SUBDRNS)

0030 2286000000-N 840 MASNRY DRAINAGE STRUCT

0031 2366000000-N 840 FRAME W/2GRTS 840.24 STD

0032 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0033  2556000000-E 846 SHOULDER BERM GUTTER

0034 2619000000-E 850 4" CONCRETE PAVED DITCH

0035 3030000000-E 862 STL BM GUARDRAIL

0036 3150000000-N 862 ADDIT GUARDRAIL POSTS

0037 3215000000-N 862 GRANCHOR TYPE Ill

0038 3270000000-N SP GR ANCHOR TYPE 350

0039 3628000000-E 876 PLAIN RIP RAP, CLASS |

0040 3635000000-E 876 PLAIN RIP RAP, CLASS I

Lump Sum
15,300 CY
Lump Sum

1 ACR

2,500 CY
Lump Sum

3,000 TON

1,475 CY

625 LF

2,500 CY

2,500 SY

28 TON

88 LF

68 LF

108 LF

56 LF

6 EA

2 EA

40 TON

850 TON

743 TON

86 TON

17 EA

112 CY

84 CY

500 LF

15 EA

1 EA

LF

EA

EA

EA

500 LF

11 SY

750 LF

5 EA

4 EA

4 EA

500 TON

60 TON

w w oo

73000.00

7.00 107100.00
25000.00

100.00 100.00
6.00 15000.00
110000.00

20.00 60000.00
8.00 11800.00
4.00 2500.00
20.00 50000.00
2.50 6250.00
20.00 560.00
30.00 2640.00
35.00 2380.00
35.00 3780.00
40.00 2240.00
300.00 1800.00
400.00 800.00
25.00 1000.00
60.00 51000.00
60.00 44580.00
350.00 30100.00
135.00 2295.00
5.00 560.00
20.00 1680.00
5.00 2500.00
10.00 150.00
100.00 100.00
10.00 60.00
2000.00 12000.00
500.00 1500.00
500.00 1500.00
21.25 10625.00
118.00 1298.00
13.50 10125.00
40.00 200.00
1300.00 5200.00
1700.00 6800.00
35.00 17500.00
35.00 2100.00

75000.00

7.00 107100.00
22500.00

100.00 100.00
6.00 15000.00
110000.00

20.00 60000.00
8.00 11800.00
4.00 2500.00
20.00 50000.00
2.50 6250.00
20.00 560.00
30.00 2640.00
35.00 2380.00
35.00 3780.00
40.00 2240.00
300.00 1800.00
400.00 800.00
25.00 1000.00
50.00 42500.00
50.00 37150.00
300.00 25800.00
200.00 3400.00
5.00 560.00
20.00 1680.00
5.00 2500.00
10.00 150.00
100.00 100.00
10.00 60.00
2000.00 12000.00
500.00 1500.00
500.00 1500.00
21.25 10625.00
118.00 1298.00
12.00 9000.00
40.00 200.00
1000.00 4000.00
1615.00 6460.00
35.00 17500.00
35.00 2100.00

80614.11

7.51 114903.00
26837.00

107.35 107.35
6.44 16100.00
118082.81

21.47 64410.00
8.59 12670.25
4.29 2681.25
21.47 53675.00
2.68 6700.00
21.47 601.16
32.20 2833.60
37.57 2554.76
37.57 4057.56
42.94 2404.64
322.04 1932.24
429.39 858.78
26.84 1073.60
53.67 45619.50
53.67 39876.81
322.04 27695.44
214.70 3649.90
5.37 601.44
21.47 1803.48
5.37 2685.00
10.73 160.95
107.35 107.35
10.74 64.44
2146.96 12881.76
536.74 1610.22
536.74 1610.22
41.87 20935.00
107.35 1180.85
14.49 10867.50
42.94 214.70
1395.52 5582.08
1824.92 7299.68
37.57 18785.00
37.57 2254.20



NOV 15, 2005 02:15 PM
TIP NO B-4044

FED AID NO BRZ-1515(5)
GRADING, DRAINAGE, PAVING, & STRUCTURE.
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TAYLOR & MURPHY
CONSTRUCTION

ASHEVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

0041 3649000000-E 876 PLAIN RIP RAP, CLASS B

0042 3656000000-E 876 FILTER FABRIC FOR DRAINGE
0043  4412000000-E SP  WORK ZONE SIGNS (STAT)
0044  4412100000-E SP WORK ZONE SIGNS (PORT)
0045 4412200000-E SP WORK ZONE SIGNS (BARR)
0046  4430000000-N 1130 DRUMS

0047 4435000000-N 1135 CONES

0048  4446100000-E SP  BARRICADES (TYPE IIl)

0049  4450000000-N 1150 FLAGGER

0050 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0051 6000000000-E 1605 TEMPORARY SILT FENCE
0052 6006000000-E 1610 EROS CONTRL STONE CL A
0053 6009000000-E 1610 EROS CONTRL STONE CL B
0054 6012000000-E 1610 SEDIMENT CONTROL STONE
0055 6015000000-E 1615 TEMPORARY MULCHING
0056 6018000000-E 1620 SEED FOR TEMP SEEDING
0057 6021000000-E 1620 FERT FOR TEMP SEEDING
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0059 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS
0060 6029000000-E SP SAFETY FENCE

0061 6030000000-E 1630 SILT EXCAVATION

0062 6036000000-E 1631 MATTING FOR EROS CONTROL
0063 6038000000-E SP  PERM SOIL REINF MAT

0064 6042000000-E 1632 1/4" HARDWARE CLOTH

0065 6070000000-N SP  SPECIAL STILLING BASINS
0066 6084000000-E 1660 SEEDING AND MULCHING
0067 6087000000-E 1660 MOWING

0068 6090000000-E 1661 SEED FOR REPAIR SEEDING
0069 6093000000-E 1661 FERT FOR REPAIR SEEDING
0070  6096000000-E 1662 SEED FOR SUPP SEEDING
0071 6108000000-E 1665 FERTILIZER TOPDRESSING
0072  6114000000-N SP  SPECIALIZED HAND MOWING
0073 6117000000-N 1675 RESPONSE FOR EROS CONTROL
0074 6123000000-E 1670 REFORESTATION

STRUCTURE ITEMS

0075 8017000000-N SP  CM&R TEMP ACCESS ***resvss
(17+05.00 -L-)

0076 8035000000-N 402 REMV EXIST STR **seseess
(17+05.00-L-)

0077 8105540000-E SP  3-6"DRILLD PIER IN SOIL

0078 8105640000-E SP 3-6"DRILLD PIER NO SOIL

6 TON 50.00 300.00
773 SY 3.00 2319.00
84 SF 10.00 840.00
96 SF 10.00 960.00
32 SF 10.00 320.00
20 EA 50.00 1000.00
20 EA 5.00 100.00
48 LF 35.00 1680.00
320 HR 25.00 8000.00
16,496 LF 0.22 3629.12
605 LF 2.55 1542.75
75 TON 35.00 2625.00
405 TON 35.00 14175.00
195 TON 20.00 3900.00
4 ACR 600.00 2400.00
150 LB 5.00 750.00
0.75 TON 1000.00 750.00
160 LF 10.00 1600.00
4 EA 125.00 500.00
550 LF 2.20 1210.00
550 CY 8.00 4400.00
335 SY 3.00 1005.00
945 SY 5.00 4725.00
100 LF 4.00 400.00
4 EA 250.00 1000.00
4.5 ACR 1200.00 5400.00
2.5 ACR 100.00 250.00
50 LB 1.00 50.00
0.25 TON 1000.00 250.00
100 LB 1.00 100.00
3.25 TON 500.00 1625.00
25 HR 50.00 125.00
8 EA 1.00 8.00
0.62 ACR 2000.00 1240.00
Lump Sum 99000.00
Lump Sum 15000.00
36 LF 575.00 20700.00
20 LF 4850.00 97000.00

50.00 300.00
3.00 2319.00
9.00 756.00
9.00 864.00
9.00 288.00

50.00 1000.00

30.00 600.00

37.50 1800.00

20.00 6400.00
0.26 4288.96
3.00 1815.00

35.00 2625.00

35.00 14175.00

20.00 3900.00

600.00 2400.00
5.00 750.00
1000.00 750.00
10.00 1600.00
125.00 500.00
3.00 1650.00
8.00 4400.00
3.00 1005.00
5.00 4725.00
10.00 1000.00
500.00 2000.00
1200.00 5400.00
100.00 250.00
1.00 50.00
1000.00 250.00
1.00 100.00
500.00 1625.00

50.00 125.00

1.00 8.00

2000.00 1240.00
101000.00

72000.00

597.25 21501.00
3930.00 78600.00

53.67 322.02
3.22 2489.06
9.12 766.08
8.59 824.64
8.59 274.88

42.94 858.80

16.10 322.00

53.67 2576.16

21.47 6870.40
0.24 3959.04
4.29 2595.45

37.57 2817.75

37.57 15215.85

21.47 4186.65

1073.48 4293.92
8.59 1288.50
2683.71 2012.78
10.73 1716.80
134.19 536.76
4.29 2359.50
8.59 4724.50
242 810.70
6.44 6085.80
10.73 1073.00
644.09 2576.36
2141.59 9637.16
322.04 805.10
12.88 644.00
4293.92 1073.48
6.44 644.00
751.43 244215
80.51 201.28
161.02 1288.16
1610.23 998.34
70000.00

30000.00

297.31 10703.16
4508.43 90168.60
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GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

BURKE
33410.3.1

0.334 MI

2:00 PM 6/9 004

NOV 15 2005 C201366

TAYLOR & MURPHY
CONSTRUCTION

ASHEVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

0079 8113000000-N SP  SID INSPECTION

0080 8115000000-N SP CROSSHOLE SONIC LOGGING

0081 8116000000-E SP CSLTUBES

0082 8147000000-E 420 REINF CONCRETE DECK SLAB

0083 8161000000-E 420 GROOVING BRIDGE FLOORS

0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0085 8210000000-N 422 BRG APPR SLAB ***+#sees
(17+05.00-L-)

0086 8217000000-E 425 REINF STEEL (BRIDGE)

0087 8238000000-E 425 SPIRAL COL REINF STL BRG

0088 8265000000-E 430 54" PRESTR CONCRETE GIRDR

0089 8364000000-E 450 HP12X53 PILES

0090 8503000000-E 460 CONCRETE BARRIER RAIL

0091 8608000000-E 876 PLAIN RIP RAP Il (2'-0")

0092 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0093  8657000000-N 430 ELASTOMERIC BEARINGS

0094 8692000000-N SP  EVAZOTE JOINT SEALS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

1 EA 1500.00 1500.00

2 EA 3000.00 6000.00

264 LF 25.00 6600.00
6,449.5 SF 25.00 161237.50
6,120 SF 1.50 9180.00
1054 CY 550.00 57970.00
Lump Sum 28000.00
22,110 LB 1.00 22110.00
2,826 LB 1.40 3956.40
702.33 LF 185.00 129931.05
450 LF 40.00 18000.00
355.83 LF 66.00 23484.78
944 TON 1.00 944.00

1,050 SY 5.00 5250.00
Lump Sum 4500.00
Lump Sum 7000.00
TOTAL 1464365.60

SUB-TOTAL 747001.87

SUB-TOTAL 717363.73

810.00 810.00
2600.00 5200.00
24.30 6415.20
23.11 149047.95
0.64 3916.80
641.25 67587.75
33000.00

0.91 20120.10
2.30 6499.80
183.50 128877.56
39.50 17775.00
51.75 18414.20
37.00 34928.00
3.00 3150.00
3475.00

11900.00

TOTAL 1510710.32
SUB-TOTAL 726491.96

SUB-TOTAL 784218.36

546.31 546.31
2076.08 4152.16
28.26 7460.64

29.74 191808.13

0.60 3672.00
1100.00 115940.00
30000.00

0.75 16582.50

1.10 3108.60

200.00 140466.00
45.00 20250.00

48.00 17079.84

37.57 35466.08

4.29 4504.50
3500.00

9000.00

TOTAL 1612282.22
SUB-TOTAL 807873.70
SUB-TOTAL 804408.52
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APAC- ATLANTIC, INC. ASHEVILLE

MYLES CONSTRUCTION CO., INC.

DIVISION
ATLANTA, GA PACOLET, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 104260.00 86000.00
0002 0022000000-E 225 UNCLASSIFIED EXCAVATION 15,300 CY 6.95 106335.00 8.00 122400.00
0003 0029000000-N SP  REINF BRG APPR **#exees Lump Sum 18550.00 25500.00
(17+05.00)

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 9510.00 9510.00 125.00 125.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 2,500 CY 8.46 21150.00 7.00 17500.00
0006 0063000000-N SP GRADING Lump Sum 155136.60 175000.00
0007 0080000000-E SP CLASS IV SUBGRD STABILIZATION 3,000 TON 26.43 79290.00 25.00 75000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,475 CY 7.60 11210.00 10.00 14750.00
0009 0141000000-E 240 BERM DITCH CONSTRUCTION 625 LF 7.65 4781.25 6.00 3750.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 2,500 CY 23.00 57500.00 22.00 55000.00
0011 0196000000-E 270 SOIL STABILIZATION FABRIC 2,500 SY 3.73 9325.00 4.00 10000.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 28 TON 42.27 1183.56 25.00 700.00
0013 0366000000-E 310 15" RC PIPE CULV Il 88 LF 42.25 3718.00 35.00 3080.00
0014 0372000000-E 310 18"RC PIPE CULV IlI 68 LF 44.00 2992.00 40.00 2720.00
0015 0708000000-E 310 15"BCCSP B 0.064" 108 LF 41.30 4460.40 40.00 4320.00
0016 0720000000-E 310 24"BCCSP B 0.064" 56 LF 59.00 3304.00 45.00 2520.00
0017 0806000000-E 310 15"BCCS ELB B 0.064" 6 EA 441.00 2646.00 310.00 1860.00
0018 0808000000-E 310 24"BCCS ELB B 0.064" 2 EA 628.80 1257.60 425.00 850.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 40 TON 49.50 1980.00 30.00 1200.00
0020 1489000000-E 610 ASP CONC BASE CRS B25.0B 850 TON 50.00 42500.00 55.00 46750.00
0021 1525000000-E SP ASP CONC SURF CRS SF9.5A 743 TON 50.00 37150.00 55.00 40865.00
0022 1560000000-E 620 ASP FORPLANT MIX PG64-22 86 TON 300.00 25800.00 325.00 27950.00
0023 2000000000-N 806 RIGHT OF WAY MARKERS 17 EA 470.63 8000.71 150.00 2550.00
0024 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 20.27 2270.24 10.00 1120.00
0025 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 51.23 4303.32 25.00 2100.00
0026 2043000000-E 815 4" PERF SUBDRN PIPE 500 LF 21.68 10840.00 10.00 5000.00
0027 2054000000-E 815 4" SUBDRN Y, T,ORL 15 EA 91.97 1379.55 15.00 225.00
0028 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 645.40 645.40 100.00 100.00
0029 2076000000-E 815 4" OUTLET PIPE (SUBDRNS) 6 LF 53.00 318.00 10.00 60.00
0030 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 1222.09 7332.54 2500.00 15000.00
0031 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 600.50 1801.50 600.00 1800.00
0032 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 619.00 1857.00 600.00 1800.00
0033 2556000000-E 846 SHOULDER BERM GUTTER 500 LF 21.20 10600.00 20.00 10000.00
0034 2619000000-E 850 4" CONCRETE PAVED DITCH 11 SY 63.70 700.70 60.00 660.00
0035 3030000000-E 862 STL BM GUARDRAIL 750 LF 14.32 10740.00 13.50 10125.00
0036 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 42.45 212.25 40.00 200.00
0037 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1379.00 5516.00 1300.00 5200.00
0038 3270000000-N SP GRANCHOR TYPE 350 4 EA 1802.00 7208.00 1700.00 6800.00
0039 3628000000-E 876 PLAIN RIP RAP, CLASS | 500 TON 43.10 21550.00 50.00 25000.00
0040 3635000000-E 876 PLAIN RIP RAP, CLASS I 60 TON 71.80 4308.00 50.00 3000.00



NOV 15, 2005 02:15 PM
TIP NO B-4044

FED AID NO BRZ-1515(5)
GRADING, DRAINAGE, PAVING, & STRUCTURE.
BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

BURKE
33410.3.1

0.334 MI

2:00 PM

NOV 15 2005

004

C201366

APAC- ATLANTIC, INC. ASHEVILLE

MYLES CONSTRUCTION CO., INC.

DIVISION
ATLANTA, GA PACOLET, SC
0041 3649000000-E 876 PLAIN RIP RAP, CLASS B 6 TON 171.18 1027.08 55.00 330.00
0042 3656000000-E 876 FILTER FABRIC FOR DRAINGE 773 SY 6.00 4638.00 4.00 3092.00
0043  4412000000-E SP WORK ZONE SIGNS (STAT) 84 SF 1017 854.28 9.00 756.00
0044 4412100000-E SP  WORK ZONE SIGNS (PORT) 96 SF 8.00 768.00 9.00 864.00
0045 4412200000-E SP WORK ZONE SIGNS (BARR) 32 SF 8.00 256.00 9.00 288.00
0046 4430000000-N 1130 DRUMS 20 EA 44.79 895.80 33.50 670.00
0047  4435000000-N 1135 CONES 20 EA 14.59 291.80 14.95 299.00
0048 4446100000-E SP  BARRICADES (TYPE Ill) 48 LF 65.78 3157.44 37.50 1800.00
0049  4450000000-N 1150 FLAGGER 320 HR 33.44 10700.80 30.00 9600.00
0050 4810000000-E 1205 PAINT PVMT MARKINGS 4" 16,496 LF 0.28 4618.88 0.26 4288.96
0051 6000000000-E 1605 TEMPORARY SILT FENCE 605 LF 3.50 2117.50 2.55 1542.75
0052 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 39.50 2962.50 40.00 3000.00
0053 6009000000-E 1610 EROS CONTRL STONE CL B 405 TON 35.21 14260.05 45.00 18225.00
0054 6012000000-E 1610 SEDIMENT CONTROL STONE 195 TON 37.53 7318.35 25.00 4875.00
0055 6015000000-E 1615 TEMPORARY MULCHING 4 ACR 1060.00 4240.00 1000.00 4000.00
0056 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 8.48 1272.00 8.00 1200.00
0057 6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 2650.00 1987.50 2500.00 1875.00
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS 160 LF 50.25 8040.00 15.00 2400.00
0059 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 4 EA 320.23 1280.92 125.00 500.00
0060 6029000000-E SP  SAFETY FENCE 550 LF 8.04 4422.00 2.20 1210.00
0061 6030000000-E 1630 SILT EXCAVATION 550 CY 7.35 4042.50 10.00 5500.00
0062 6036000000-E 1631 MATTING FOR EROS CONTROL 335 SY 2.39 800.65 2.25 753.75
0063 6038000000-E SP  PERM SOIL REINF MAT 945 SY 6.36 6010.20 6.00 5670.00
0064 6042000000-E 1632 1/4" HARDWARE CLOTH 100 LF 8.46 846.00 4.00 400.00
0065 6070000000-N SP  SPECIAL STILLING BASINS 4 EA 265.00 1060.00 2500.00 10000.00
0066 6084000000-E 1660 SEEDING AND MULCHING 45 ACR 2115.00 9517.50 1995.00 8977.50
0067 6087000000-E 1660 MOWING 2.5 ACR 318.00 795.00 300.00 750.00
0068 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 12.72 636.00 12.00 600.00
0069 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 4240.00 1060.00 4000.00 1000.00
0070 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 6.36 636.00 6.00 600.00
0071 6108000000-E 1665 FERTILIZER TOPDRESSING 3.25 TON 742.00 2411.50 700.00 2275.00
0072 6114000000-N SP  SPECIALIZED HAND MOWING 25 HR 79.50 198.75 75.00 187.50
0073 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 159.00 1272.00 150.00 1200.00
0074 6123000000-E 1670 REFORESTATION 0.62 ACR 1590.00 985.80 1500.00 930.00
STRUCTURE ITEMS
0075 8017000000-N SP  CM&R TEMP ACCESS **sssxxs Lump Sum 37100.00 75000.00
(17+05.00 -L-)
0076 8035000000-N 402 REMV EXIST STR *ssess Lump Sum 10600.00 30000.00
(17+05.00-L-)
0077 8105540000-E SP  3-6"DRILLD PIER IN SOIL 36 LF 769.00 27684.00 450.00 16200.00
0078 8105640000-E SP  3-6" DRILLD PIER NO SOIL 20 LF 3200.00 64000.00 4450.00 89000.00



NOV 15, 2005 02:15 PM
TIP NO

FED AID NO BRZ-1515(5)

B-4044

GRADING, DRAINAGE, PAVING, & STRUCTURE.
BRIDGE OVER SMOKEY CREEK AND APPROACHES ON SR-1515.

BURKE
33410.3.1

0.334 MI

2:00 PM

NOV 15 2005

004

C201366

APAC- ATLANTIC, INC. ASHEVILLE

MYLES CONSTRUCTION CO., INC.

DIVISION
ATLANTA, GA PACOLET, SC
0079 8113000000-N SP  SID INSPECTION 1 EA 1060.00 1060.00 1550.00 1550.00
0080 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 2650.00 5300.00 2000.00 4000.00
0081 8116000000-E SP CSL TUBES 264 LF 15.90 4197.60 15.00 3960.00
0082 8147000000-E 420 REINF CONCRETE DECK SLAB 6,449.5 SF 22.26 143565.87 30.00 193485.00
0083 8161000000-E 420 GROOVING BRIDGE FLOORS 6,120 SF 0.81 4957.20 1.00 6120.00
0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1054 CY 1034.00 108983.60 600.00 63240.00
0085 8210000000-N 422 BRG APPR SLAB *ssssxsink Lump Sum 31800.00 35000.00
(17+05.00-L-)
0086 8217000000-E 425 REINF STEEL (BRIDGE) 22,110 LB 1.59 35154.90 1.00 22110.00
0087 8238000000-E 425 SPIRAL COL REINF STL BRG 2,826 LB 3.18 8986.68 1.50 4239.00
0088 8265000000-E 430 54" PRESTR CONCRETE GIRDR 70233 LF 194.60 136673.42 225.00 158024.25
0089  8364000000-E 450 HP12X53 PILES 450 LF 45.60 20520.00 55.00 24750.00
0090 8503000000-E 460 CONCRETE BARRIER RAIL 355.83 LF 63.60 22630.79 40.00 14233.20
0091 8608000000-E 876 PLAIN RIP RAP Il (2-0") 944 TON 31.80 30019.20 50.00 47200.00
0092 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 1,050 SY 3.18 3339.00 5.00 5250.00
0093 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5300.00 5000.00
0094 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 8480.00 7500.00
CONTRACT TOTAL TOTAL 1619355.68 TOTAL 1714100.91
ROADWAY ITEMS SUB-TOTAL 90900342  SUB-TOTAL 908239.46
STRUCTURE ITEMS SUB-TOTAL 71035226  SUB-TOTAL 805861.45
BIDDERS IN ORDER CONTRACT TOTAL
R.E. BURNS & SONS CO., INC. 1 1345855.31
MILLER STRUCTURES, INC. 2 1348811.24
DANE CONSTRUCTION, INC. 3 1426688.85
TAYLOR & MURPHY CONSTRUCTION 4 1464365.60
SMITH-ROWE, INC. 5 1510710.32
REA CONTRACTING, LLC 6 1612282.22
APAC- ATLANTIC, INC. ASHEVILLE DIVISION 7 1619355.68
MYLES CONSTRUCTION CO., INC. 8 1714100.91



NOV 15, 2005 02:15 PM HAYWOOD

TIP NO R-4733 36664.3.1

FED AID NO NHS-74(69) 0.483 MI
SLIDE REPAIR.
US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF SR-1177.

2:00 PM

NOV 15 2005

176 005

C201298

YOUNG & MCQUEEN GRADING CO.,

TENNOCA CONSTRUCTION CO.

W. C. ENGLISH, INC.

INC.

BURNSVILLE, NC CANDLER, NC LYNCHBURG, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 83080.00 200000.00 200000.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 35000.00 300000.00 125000.00
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 2500.00 2500.00 5000.00 5000.00 1.00 1.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 180,500 CY 2.77 499985.00 2.90 523450.00 6.32 1140760.00
0005 0036000000-E 225 UNDERCUT EXCAVATION 500 CY 10.00 5000.00 4.00 2000.00 20.00 10000.00
0006 0106000000-E 230 BORROW EXCAVATION 57,200 CY 8.40 480480.00 6.00 343200.00 10.45 597740.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 60 CY 25.00 1500.00 20.00 1200.00 10.00 600.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 220 TON 37.00 8140.00 25.00 5500.00 30.00 6600.00
0009 0366000000-E 310 15" RC PIPE CULV llI 440 LF 37.00 16280.00 30.00 13200.00 40.00 17600.00
0010 0372000000-E 310 18" RC PIPE CULV Il 420 LF 42.00 17640.00 33.00 13860.00 52.00 21840.00
0011 0378000000-E 310 24" RC PIPE CULV llI 240 LF 55.00 13200.00 40.00 9600.00 70.00 16800.00
0012 0384000000-E 310 30" RC PIPE CULV Il 680 LF 75.00 51000.00 55.00 37400.00 100.00 68000.00
0013  0708000000-E 310 15"BCCSP B 0.064" 120 LF 28.00 3360.00 32.00 3840.00 45.00 5400.00
0014 0714000000-E 310 18"BCCSP B 0.064" 40 LF 30.00 1200.00 35.00 1400.00 70.00 2800.00
0015 0806000000-E 310 15"BCCS ELB B 0.064" 5 EA 260.00 1300.00 350.00 1750.00 225.00 1125.00
0016 0995000000-E 340 PIPE REMOVAL 38 LF 100.00 3800.00 5.00 190.00 30.00 1140.00
0017  1693000000-E 654 ASPH PLT MIX PVMT REPAIR 425 TON 89.00 37825.00 126.00 53550.00 200.00 85000.00
0018 2022000000-E 815 SUBDRAIN EXCAVATION 56 CY 12.00 672.00 1.00 56.00 30.00 1680.00
0019  2033000000-E 815 SUBDRAIN FINE AGGREGATE 42 CY 55.50 2331.00 30.00 1260.00 60.00 2520.00
0020 2044000000-E 815 6" PERF SUBDRN PIPE 250 LF 5.00 1250.00 20.00 5000.00 30.00 7500.00
0021 2055000000-E 815 6"SUBDRNY,T,ORL 9 EA 20.00 180.00 25.00 225.00 20.00 180.00
0022 2066000000-N 815 CONC PAD SUBDRN OUTLET EA 750.00 750.00 300.00 300.00 400.00 400.00
0023 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 25.00 150.00 20.00 120.00 50.00 300.00
0024 2275000000-E SP FLOWABLE FILL 35 CY 300.00 10500.00 150.00 5250.00 200.00 7000.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 16 EA 1275.00 20400.00 1100.00 17600.00 2000.00 32000.00
0026 2308000000-E 840 MASNRY DRAINAGE STRUCT 6.01 LF 250.00 1502.50 150.00 901.50 1000.00 6010.00
0027 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 350.00 1050.00 400.00 1200.00 500.00 1500.00
0028 2364200000-N 840 FRAME W/2GRTS 840.20 STD 3 EA 375.00 1125.00 400.00 1200.00 500.00 1500.00
0029 2365000000-N 840 FRAME W/2GRTS 840.22 STD 10 EA 425.00 4250.00 400.00 4000.00 500.00 5000.00
0030 2619000000-E 850 4" CONCRETE PAVED DITCH 11 SY 80.00 880.00 50.00 550.00 200.00 2200.00
0031 2724000000-E 857 PC REINF BARRIER SNGL FC 390 LF 75.00 29250.00 94.50 36855.00 70.00 27300.00
0032 3030000000-E 862 STL BM GUARDRAIL 250 LF 15.50 3875.00 13.65 3412.50 14.30 3575.00
0033 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 45.00 225.00 35.70 178.50 40.00 200.00
0034 3270000000-N SP  GR ANCHOR TYPE 350 1 EA 1900.00 1900.00 1890.00 1890.00 2000.00 2000.00
0035 3317000000-N 862 GR ANCHOR TYPE B-77 1 EA 1450.00 1450.00 1470.00 1470.00 1550.00 1550.00
0036 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 1,200 LF 3.75 4500.00 1.89 2268.00 2.00 2400.00
0037 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 75 EA 16.00 1200.00 15.00 1125.00 17.00 1275.00
0038 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 25 EA 35.00 875.00 31.50 787.50 33.00 825.00
0039 3628000000-E 876 PLAIN RIP RAP, CLASS | 150 TON 42.00 6300.00 33.00 4950.00 50.00 7500.00
0040 3656000000-E 876 FILTER FABRIC FOR DRAINGE 350 SY 3.00 1050.00 3.00 1050.00 5.00 1750.00



NOV 15, 2005 02:15 PM
TIP NO

FED AID NO NHS-74(69)

R-4733

SLIDE REPAIR.
US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF SR-1177.

HAYWOOD

36664.3.1

0.483 MI

2:00 PM 2/ 6 005

NOV 15 2005

C201298

YOUNG & MCQUEEN GRADING CO.,

TENNOCA CONSTRUCTION CO.

W. C. ENGLISH, INC.

INC.
BURNSVILLE, NC CANDLER, NC LYNCHBURG, VA
0041 3984000000-E SP  GENERIC WALL ITEM (SF) 12,500 SF 44.00 550000.00 20.00 250000.00 20.00 250000.00
TEMPORARY SOIL NAIL WALL
0042 4412000000-E SP  WORK ZONE SIGNS (STAT) 530 SF 7.00 3710.00 6.60 3498.00 15.00 7950.00
0043  4412100000-E SP WORK ZONE SIGNS (PORT) 128 SF 10.25 1312.00 10.00 1280.00 30.00 3840.00
0044  4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 1000.00 2000.00 1500.00 3000.00 10000.00 20000.00
0045 4420000000-N 1120 CHANGEABLE MESSAGE SIGN 2 EA 10500.00 21000.00 3000.00 6000.00 20000.00 40000.00
0046  4425000000-N 1125 WARNING FLAG SETS 2 EA 15.00 30.00 60.00 120.00 200.00 400.00
0047  4430000000-N 1130 DRUMS 159 EA 75.00 11925.00 145.00 23055.00 100.00 15900.00
0048  4455000000-N 1150 FLAGGER 40 MD 125.00 5000.00 150.00 6000.00 300.00 12000.00
0049  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 5100.00 10200.00 4000.00 8000.00 6000.00 12000.00
0050 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 11500.00 23000.00 4000.00 8000.00 20000.00 40000.00
0051  4500000000-E 1170 RESET PORT CONC BARRIER 980 LF 8.00 7840.00 5.00 4900.00 4.00 3920.00
0052 4590000000-E SP  GENERIC TRAFFIC CONTROL ITEM (LF) 1,210 LF 12.00 14520.00 14.00 16940.00 17.00 20570.00
PORTABLE CONC BARRIER (DEPT FURNISHED)
0053 6000000000-E 1605 TEMPORARY SILT FENCE 1,330 LF 3.25 4322.50 3.00 3990.00 5.00 6650.00
0054 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 30.00 2250.00 33.00 2475.00 50.00 3750.00
0055 6009000000-E 1610 EROS CONTRL STONE CL B 900 TON 30.00 27000.00 33.00 29700.00 45.00 40500.00
0056 6012000000-E 1610 SEDIMENT CONTROL STONE 435 TON 25.00 10875.00 25.00 10875.00 36.00 15660.00
0057 6015000000-E 1615 TEMPORARY MULCHING 10.5 ACR 880.00 9240.00 840.00 8820.00 900.00 9450.00
0058 6018000000-E 1620 SEED FOR TEMP SEEDING 350 LB 6.60 2310.00 6.30 2205.00 7.00 2450.00
0059 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 2200.00 3300.00 2100.00 3150.00 2200.00 3300.00
0060 6024000000-E 1622 TEMPORARY SLOPE DRAINS 170 LF 12.00 2040.00 10.00 1700.00 25.00 4250.00
0061 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 250.00 750.00 100.00 300.00 500.00 1500.00
0062  6029000000-E SP  SAFETY FENCE 35 LF 5.00 175.00 3.50 122.50 5.00 175.00
0063 6030000000-E 1630 SILT EXCAVATION 4,385 CY 5.00 21925.00 3.50 15347.50 0.01 43.85
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 29,180 SY 2.05 59819.00 1.94 56609.20 2.25 65655.00
0065 6042000000-E 1632 1/4" HARDWARE CLOTH 320 LF 5.00 1600.00 5.00 1600.00 10.00 3200.00
0066 6084000000-E 1660 SEEDING AND MULCHING 22.5 ACR 2000.00 45000.00 1780.00 40050.00 1900.00 42750.00
0067 6087000000-E 1660 MOWING 6 ACR 110.00 660.00 105.00 630.00 110.00 660.00
0068 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 13.20 1320.00 12.60 1260.00 13.00 1300.00
0069 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 3300.00 825.00 3150.00 787.50 3500.00 875.00
0070 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 6.60 1650.00 6.30 1575.00 7.00 1750.00
0071  6108000000-E 1665 FERTILIZER TOPDRESSING 17 TON 660.00 11220.00 630.00 10710.00 700.00 11900.00
0072 6109000000-E SP  SPECIAL SEED UND GR FESCUE/BLGRS 0.05 ACR 8800.00 440.00 8400.00 420.00 9000.00 450.00
0073  6114000000-N SP  SPECIALIZED HAND MOWING 1 HR 155.00 155.00 157.50 157.50 200.00 200.00
0074 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 200.00 1600.00 157.50 1260.00 165.00 1320.00
0075 6123000000-E 1670 REFORESTATION 6 ACR 1320.00 7920.00 1260.00 7560.00 1325.00 7950.00
0076  8800000000-N SP  MSE RET WALL STA **seex Lump Sum 725000.00 820000.00 1050000.00
(38+00.00)
CONTRACT TOTAL TOTAL 2948889.00 TOTAL 2958886.20 TOTAL 4118889.85



NOV 15, 2005 02:15 PM HAYWOOD

TIP NO R-4733 36664.3.1 2:00 PM 3/6 005
NOV 15 2005 C201298

FED AID NO NHS-74(69) 0.483 Ml

SLIDE REPAIR.

US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF SR-1177.

ROADWAY ITEMS SUB-TOTAL 2948889.00 SUB-TOTAL 2958886.20 SUB-TOTAL 4118889.85



NOV 15, 2005 02:15 PM HAYWOOD

TIP NO R-4733 36664.3.1
FED AID NO NHS-74(69) 0.483 MI
SLIDE REPAIR.

US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF SR-1177.

2:00 PM 4/ 6 005

NOV 15 2005 C201298

R.E. BURNS & SONS CO., INC.

PHILLIPS & JORDAN, INC. TAYLOR & MURPHY CONSTRUCTION

STATESVILLE, NC KNOXVILLE, TN ASHEVILLE, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 220000.00 220000.00 228000.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 200000.00 413786.93 824100.00
0003  0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 4840.00 4840.00 4280.00 4280.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 180,500 CY 7.00 1263500.00 9.41 1698505.00 6.96 1256280.00
0005 0036000000-E 225 UNDERCUT EXCAVATION 500 CY 7.00 3500.00 9.68 4840.00 20.00 10000.00
0006 0106000000-E 230 BORROW EXCAVATION 57,200 CY 7.50 429000.00 0.96 54912.00 7.82 447304.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 60 CY 10.00 600.00 16.94 1016.40 18.00 1080.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 220 TON 26.00 5720.00 46.09 10139.80 25.00 5500.00
0009 0366000000-E 310 15" RC PIPE CULV llI 440 LF 34.00 14960.00 35.50 15620.00 32.40 14256.00
0010 0372000000-E 310 18" RC PIPE CULV Il 420 LF 40.00 16800.00 40.21 16888.20 38.86 16321.20
0011 0378000000-E 310 24" RC PIPE CULV llI 240 LF 48.00 11520.00 58.84 14121.60 54.30 13032.00
0012 0384000000-E 310 30" RC PIPE CULV Il 680 LF 60.00 40800.00 95.57 64987.60 74.50 50660.00
0013  0708000000-E 310 15"BCCSP B 0.064" 120 LF 50.00 6000.00 32.22 3866.40 34.10 4092.00
0014 0714000000-E 310 18"BCCSP B 0.064" 40 LF 55.00 2200.00 39.47 1578.80 40.60 1624.00
0015 0806000000-E 310 15"BCCS ELB B 0.064" 5 EA 300.00 1500.00 317.55 1587.75 440.00 2200.00
0016 0995000000-E 340 PIPE REMOVAL 38 LF 13.00 494.00 36.30 1379.40 22.00 836.00
0017  1693000000-E 654 ASPH PLT MIX PVMT REPAIR 425 TON 120.00 51000.00 163.30 69402.50 130.00 55250.00
0018 2022000000-E 815 SUBDRAIN EXCAVATION 56 CY 10.00 560.00 12.10 677.60 1.00 56.00
0019  2033000000-E 815 SUBDRAIN FINE AGGREGATE 42 CY 50.00 2100.00 66.16 2778.72 30.00 1260.00
0020 2044000000-E 815 6" PERF SUBDRN PIPE 250 LF 5.00 1250.00 6.51 1627.50 19.30 4825.00
0021 2055000000-E 815 6"SUBDRNY,T,ORL 9 EA 50.00 450.00 42.45 382.05 35.00 315.00
0022 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 100.00 100.00 300.84 300.84 220.00 220.00
0023 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 10.00 60.00 14.37 86.22 16.00 96.00
0024 2275000000-E SP FLOWABLE FILL 35 CY 200.00 7000.00 243.09 8508.15 225.00 7875.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 16 EA 1600.00 25600.00 2216.16 35458.56 1480.00 23680.00
0026 2308000000-E 840 MASNRY DRAINAGE STRUCT 6.01 LF 600.00 3606.00 933.12 5608.05 325.00 1953.25
0027 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 550.00 1650.00 658.25 1974.75 470.00 1410.00
0028 2364200000-N 840 FRAME W/2GRTS 840.20 STD 3 EA 550.00 1650.00 664.75 1994.25 470.00 1410.00
0029 2365000000-N 840 FRAME W/2GRTS 840.22 STD 10 EA 550.00 5500.00 651.74 6517.40 470.00 4700.00
0030 2619000000-E 850 4" CONCRETE PAVED DITCH 11 SY 200.00 2200.00 66.63 732.93 38.00 418.00
0031 2724000000-E 857 PC REINF BARRIER SNGL FC 390 LF 70.00 27300.00 86.12 33586.80 91.00 35490.00
0032 3030000000-E 862 STL BM GUARDRAIL 250 LF 13.00 3250.00 16.21 4052.50 15.00 3750.00
0033 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 34.00 170.00 46.66 233.30 4270 213.50
0034 3270000000-N SP  GR ANCHOR TYPE 350 1 EA 1800.00 1800.00 2006.21 2006.21 1820.00 1820.00
0035 3317000000-N 862 GR ANCHOR TYPE B-77 1 EA 1400.00 1400.00 1539.65 1539.65 1400.00 1400.00
0036 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 1,200 LF 1.85 2220.00 2.92 3504.00 2.70 3240.00
0037 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 75 EA 22.00 1650.00 16.57 1242.75 15.10 1132.50
0038 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 25 EA 35.00 875.00 36.16 904.00 32.90 822.50
0039 3628000000-E 876 PLAIN RIP RAP, CLASS | 150 TON 40.00 6000.00 49.93 7489.50 31.00 4650.00
0040 3656000000-E 876 FILTER FABRIC FOR DRAINGE 350 SY 3.00 1050.00 1.63 570.50 3.00 1050.00



NOV 15, 2005 02:15 PM HAYWOOD

TIP NO R-4733 36664.3.1

FED AID NO NHS-74(69) 0.483 MI
SLIDE REPAIR.

US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF SR-1177.

2:00 PM

NOV 15 2005

5/6 005

C201298

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

PHILLIPS & JORDAN, INC. TAYLOR & MURPHY CONSTRUCTION

KNOXVILLE, TN

ASHEVILLE, NC

0041 3984000000-E SP GENERIC WALL ITEM (SF) 12,500 SF 23.00 287500.00
TEMPORARY SOIL NAIL WALL
0042 4412000000-E SP WORK ZONE SIGNS (STAT) 530 SF 10.00 5300.00
0043 4412100000-E SP WORK ZONE SIGNS (PORT) 128 SF 30.00 3840.00
0044 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 250.00 500.00
0045 4420000000-N 1120 CHANGEABLE MESSAGE SIGN 2 EA 30000.00 60000.00
0046 4425000000-N 1125 WARNING FLAG SETS 2 EA 20.00 40.00
0047 4430000000-N 1130 DRUMS 159 EA 50.00 7950.00
0048 4455000000-N 1150 FLAGGER 40 MD 200.00 8000.00
0049 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 10000.00 20000.00
0050 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 250.00 500.00
0051 4500000000-E 1170 RESET PORT CONC BARRIER 980 LF 6.00 5880.00
0052 4590000000-E SP GENERIC TRAFFIC CONTROL ITEM (LF) 1,210 LF 13.00 15730.00
PORTABLE CONC BARRIER (DEPT FURNISHED)
0053 6000000000-E 1605 TEMPORARY SILT FENCE 1,330 LF 3.10 4123.00
0054 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 40.00 3000.00
0055 6009000000-E 1610 EROS CONTRL STONE CL B 900 TON 40.00 36000.00
0056 6012000000-E 1610 SEDIMENT CONTROL STONE 435 TON 40.00 17400.00
0057 6015000000-E 1615 TEMPORARY MULCHING 10.5 ACR 800.00 8400.00
0058 6018000000-E 1620 SEED FOR TEMP SEEDING 350 LB 6.00 2100.00
0059 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 2000.00 3000.00
0060 6024000000-E 1622 TEMPORARY SLOPE DRAINS 170 LF 15.00 2550.00
0061 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 200.00 600.00
0062 6029000000-E SP SAFETY FENCE 35 LF 5.00 175.00
0063 6030000000-E 1630 SILT EXCAVATION 4,385 CY 3.75 16443.75
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 29,180 SY 1.85 53983.00
0065 6042000000-E 1632 1/4" HARDWARE CLOTH 320 LF 4.00 1280.00
0066 6084000000-E 1660 SEEDING AND MULCHING 22.5 ACR 1695.00 38137.50
0067 6087000000-E 1660 MOWING 6 ACR 100.00 600.00
0068 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 12.00 1200.00
0069 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 3000.00 750.00
0070 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 6.00 1500.00
0071 6108000000-E 1665 FERTILIZER TOPDRESSING 17 TON 600.00 10200.00
0072 6109000000-E SP SPECIAL SEED UND GR FESCUE/BLGRS 0.05 ACR 8000.00 400.00
0073 6114000000-N SP SPECIALIZED HAND MOWING 1 HR 150.00 150.00
0074 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 150.00 1200.00
0075 6123000000-E 1670 REFORESTATION 6 ACR 1200.00 7200.00
0076 8800000000-N SP  MSE RET WALL STA ***xxkex Lump Sum 1400000.00
(38+00.00)
CONTRACT TOTAL TOTAL 4390668.25

46.85 585625.00
7.29 3863.70
17.81 2279.68
2420.00 4840.00
6050.00 12100.00
10.43 20.86
56.42 8970.78
163.35 6534.00
10264.32 20528.64
12552.24 25104.48
16.94 16601.20
24.20 29282.00
4.01 5333.30
47.60 3570.00
47.60 42840.00
40.04 17417.40
933.12 9797.76
7.00 2450.00
2332.80 3499.20
19.91 3384.70
262.72 788.16
3.68 128.80
7.26 31835.10
2.16 63028.80
25.96 8307.20
1977.05 44483.63
116.64 699.84
14.00 1400.00
3499.20 874.80
7.00 1750.00
699.84 11897.28
9331.20 466.56
174.96 174.96
174.96 1399.68
1399.68 8398.08
857396.52

TOTAL 4556320.72

1.00

17.20
21.40
3430.00
9200.00
53.00
140.00
198.00
7000.00
9800.00
5.00
20.00

4.80
29.00
30.00
28.00

840.00
6.40
2100.00
24.60
230.00
10.50
14.00
1.96
4.82
1780.00
105.00
12.64
3183.00
6.40
630.25
8400.00
160.00
182.00
1261.00

TOTAL

12500.00

9116.00
2739.20
6860.00
18400.00
106.00
22260.00
7920.00
14000.00
19600.00
4900.00
24200.00

6384.00
2175.00
27000.00
12180.00
8820.00
2240.00
3150.00
4182.00
690.00
367.50
61390.00
57192.80
1542.40
40050.00
630.00
1264.00
795.75
1600.00
10714.25
420.00
160.00
1456.00
7566.00
1146350.00

4577522.85



NOV 15, 2005 02:15 PM HAYWOOD

TIP NO R-4733 36664.3.1 2:00 PM 6/ 6 005
NOV 15 2005 C201298
FED AID NO NHS-74(69) 0.483 MI
SLIDE REPAIR.
US-74 & 23 AT BALSAM GAP NEAR JACKSON COUNTY LINE & THE BY- PASS IN WAYNESVILLE EAST OF SR-1177.
ROADWAY ITEMS SUB-TOTAL 4390668.25 SUB-TOTAL 4556320.72 SUB-TOTAL 4577522.85
BIDDERS IN ORDER CONTRACT TOTAL
YOUNG & MCQUEEN GRADING CO., INC. 1 2948889.00
TENNOCA CONSTRUCTION CO. 2 2958886.20
W. C. ENGLISH, INC. 3 4118889.85
R.E. BURNS & SONS CO., INC. 4 4390668.25
PHILLIPS & JORDAN, INC. 5 4556320.72
TAYLOR & MURPHY CONSTRUCTION 6 4577522.85



